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. Contract Section C is revised to incorporate new subparagraphs 6 and 7 in C4.5
which is also renamed "Environmental Monitoring, Permitting and Compliance”, to
add updated language for C.5.7, Employee Concerns Program, and to add Bechtel
National, Inc. to the list of Other Contractors as paragraph C.6.6. Replacement
Section C incorporating these changes is attached.

. Contract Clause F.2 is corrected to show the current Period of Performance beginning
on October 1, 2000. Replacement Page F-2 is attached.

. Contract Clause H.45 is revised by the addition of Fiscal Year 2001 language.
Replacement pages H-38 and H-39 with this revised language are attached.

. Contract Clause 1.74 FAR 52.243-2 CHANGES--COST REIMBURSEMENT (AUG
1987) ALTERNATE II (APR 1984) is revised to remove the "Note” that was
unintentionally included at the end of the clause. Replacement page 1-110 is attached.

. Contract clause 1.113 DEAR 952.247-70 FOREIGN TRAVEL (FEB 1997) is
replaced with clause [.113 DEAR 952.247-70 FOREIGN TRAVEL (MARCH
2000). Replacement pages I-v and I-161 showing this replacement are attached.

. Contract Section J Appendix C, DOE Directives, is updated. This update corrects
DOE O 5400.1, General Environmental Protection Program to read DOE O 5400.1,
Change 1, General Environmental Protection Program, deletes these documents--
DOE O 110.3, Conference Management; DOE M 435.1-1 Radioactive Waste
Management Manual, DOE O 470.1-1, Safeguards and Security Program,

DOE M 472.1-1, Personnel Security Manual; SEN-35-91, Nuclear Safety Policy; and
DOE/RL-94-55, Hanford Analytical Services QA Plan-- and identifies the DOE
Directives that include a Contractor Requirements Document (CRD). Updated

Appendix C is attached.

. Contract Section J, Appendix I, Small Business Subcontracting Plan, is updated. This
update incorporates the Small, Small HUBZone, Small Disadvantaged and Woman-
Owned Small Business Subcontracting Plan (Revision March 27, 2001) for Fiscal
Year 2001, copy attached.

. Contract Section J, Appendix N, Special Bank Account Agreement for Use with the
Checks - Paid Method of Letter of Credit Financing, is updated. This update
incorporates a copy of the Bank Account Agreement for the period October 1, 2000
through September 30, 2001, copy attached.
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PART 1- THE SCHEDULE

SECTION C
STATEMENT OF WORK
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C.1 SUMMARY DESCRIPTION OF WORK

The Hanford Site has two major missions: (1) cleanup, and (2) science and technology.
There are two major Office of Environmental Management (EM) programs associated
with cleanup. The first is the River Protection Project (RPP), which entails cleanup of
Hanford Site high-level waste, and is managed by the DOE Office of River Protection
(ORP). The second is Project Hanford, which entails cleanup of the remainder of the

. Hanford Site, and is managed by the DOE Richland Operations Office (RL). This
contract pertains to the cleanup activities associated with Project Hanford.

The Project Hanford Management Contractor (“Contractor”) shall be responsible for
planning, integrating, managing, and executing its projects, services, and other activities
at the Hanford Site as described in the Contract. The Contractor shall be responsible for
interfacing and coordinating with other Hanford Site Prime Contractors in the
performance of its work. Where other Hanford Site Prime Contractors use infrastructure
and services furnished by the Government through the Contractor, the Contractor shall
integrate their requirements into Project Hanford Management Contract (PHMC)
requirements.

The Contractor shall execute its projects and conduct its business in such a way as to |
successfully achieve the following outcomes, which flow from the Hanford Strategic
Plan:

» Restore the River Corridor for multiple uses
e Transition the Central Plateau to support long-term waste management
e Use our assets to solve local, regional and global problems.

Successful achievement of the outcomes cited above shall require that the Contractor
successfully accomplish the following:

o Protect worker safety and health, public safety and health, and the environment

e Provide effective leadership & management (operations and financial
management)

e Provide timely and accurate management response to both internal and external
Hanford customers

- Specific performance objectives, measures, and expectations are detailed in Section J,
Appendix D.

The Contractor shall integrate safety and environmental awareness into all activities,
including those of subcontractors at all levels. Work must be accomptlished in a manner
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that achieves high levels of quality, protects the environment, the safety and health of
workers and the public, and complies with requirements. The Contractor shall identify
hazards, manage risks, identify and implement good management practices, and make
continued improvements in environmental, safety, health, and quality (ESH&Q)
performance.

The Contractor shall seek ways to streamline work processes by the use of necessary and
sufficient standards and requirements.

The Contractor shall furnish, or cause to be furnished, all personnel, facilities, equipment,-
material, supplies, and services (except as may be expressly set forth in this contract as
fumished by the Government), and otherwise do all things necessary for, or incident to,
providing its best efforts so as to carry out in an efficient and effective manner all
necessary work set forth in this Contract.

The following sections provide an overview of the projects and site-wide services
considered part of the Contractor scope of work. Details are contained in the EM Site
Specification, which shall be used by the Contractor in planning and executing its work.
The Specification shall be maintained under configuration control and the Contract need
not be modified by changes in the Specification unless those changes specifically modify
the work or intent of the Contract. If any discrepancies exist between the Specification
and Contract, the Contract shall prevail. (Note: Some of the services cited below are
site-wide services.)

C.2 TRANSITION THE CENTRAL PLATEAU

This section provides an overview of the projects and site-wide services considered part
of the Central Plateau scope of work. The 200 Area Plateau consists of three major
outcome elements — remediation of remedial action sites and structures; treatment,
storage and disposal of onsite wastes; and stabilization, storage and disposition of onsite
special nuclear materials in the plutonium finishing plant complex.

C.2.1 Fast Flux Test Facility (FFTF)

The FFTF Project mission is to manage the FFTF Complex and the Fuels and Materials
Examination Facility {FMEF) in a condition consistent with the Nuclear Infrastructure
Programmatic Environmental Impact Statement (NI-PEIS) Record of Decision (ROD).
The ROD is expected in January 2001. The NI-PEIS outlines two proposed alternatives
for the FFTF: 1) restart the facility to support isotope production, Pu-238 production, and
. nuclear energy research and development (R&D), or 2) shutdown the facility. In either
case the facilities will be maintained within the approved Authorization Agreement.
Below are the major work scope activities associated with either a reactor restart or a
reactor shutdown decision. The Contractor shall execute one of the following
alternatives, depending upon the path forward alternative ultimately selected by the DOE.
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Restart:

Re-energize the Systems that were deactivated

Design, construct and install the system upgrades, including the Radioisotope
Rapid Retrieval (R?) system

Refuel the reactor core

Conduct an Operational Readiness Review

Shutdown;

Procure additional Interim Storage Casks (ISCs)

Wash the remaining fuel and store the fuel in ISCs

Drain the sodium from the reactor vessel, heat transport loops, and the two fuel
storage vessels; store the retrieved sodium in the Sodium Storage Facility

Shut down the auxiliary systems

Contract Period Endpoints: By Septernber 2006 the Fast Flux Test Facility will have
completed the following activities, assuming a January 2001 Record of Decision (ROD)
and a flat funding profile of $42M per year:

Continued Standby

Complete Health of Facility work phases (three per fiscal year) while maintaining
required staff.

Complete repairs and upgrades to the Solid Waste Cask.

Complete upgrades to the Sodium Removal System.

Complete upgrades to the Closed Loop Ex-Vessel Handling Machine.

Restart

Complete Health of Facility work phases (three per fiscal year) while maintaining
and/or increasing required staff.

Complete the design of isotope production and retrieval equipment.

Complete upgrades to the control systems for Closed Loop Ex-Vessel Handling
Machine and Sodium Removal System and complete limited preventive and
corrective maintenance on fuel handling systems.

Develop a bottoms-up detailed cost estimate and schedule for restart.

Shutdown

» Complete Health of Facility work phases (three per fiscal year) while
maintaining required staff.

s Complete secondary heat transport sodium drain, to include completing the
upgrades to the Closed Loop Ex-Vessel Handling Machine.

e Complete repairs and upgradés to the Solid Waste Cask.

» Complete procurement of 50% of the needed Interim Storage Casks.
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o Complete procurement of the reactor vessel sodium drain pump.
C.2.2 Waste Management
The mission of the Hanford Waste Management Project is to provide safe, compliant, and
cost-effective waste management services for the Hanford Site and DOE complex. These
services include solid waste storage, treatment and disposal and management of liquid
effluents. In addition, the Project provides crosscutting support services including waste
generator services, and transportation and packaging (including shipment to the Waste
Isolation Pilot Project). The Contractor shall provide waste management products and
services as further described in the sections below.

C.2.2.1 Waste Disposal

The work scope addressed in this section pertains to wastes provided by Hanford Site
generators as well as all offsite generators approved by RL. The Contractor shall:

1) Dispose of the baseline forecasted volume of DOE titled Low Level Waste
(LLW).

2) Dispose of the baseline forecasted volume of DOE titled mixed waste.

3) Dispose of the Department of Defense (DOD) title mixed waste provided for
disposal. ‘

4) Implement and support Waste Management Program Environmental Impact
Statement (WMPEIS) decisions as required.

5) Support development and approval of the Solid Waste Environmental Impact
Statement.

C.2.2.2 TRU Waste Retrieval

The Contractor shall retrieve drums of suspect TRU or RINM containers from the Low
Level Burial Ground (LLBG).

C.2.2.3 Liquid Effluent Management
The Contractor shall:
1) Complete 242-A evaporator campaigus.

2) Operate 200 Treated Effluent Disposal Facility (TEDF) to meet 200 Area
radiological industrial waste needs.

3) Maintain Liquid Effluent Retention Facility (LERF) Basin inventories.
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4) Support other RCRA and CERCLA wastewater generators as required by RL.
C.2.24 Hazardous Waste

The Contractor shall maintain active commercial contracts for the commercial treatment
and disposal of all Hanford Site generated Hazardous waste, Hazardous waste leaving
the Hanford site for disposal must follow RL approved radiological moratorium limits.
Disposal of hazardous waste in foreign countries is not authorized.

C.2.25 Facility Operations
The Contractor shall:

1) Operate the Central Waste Complex to provide safe storage of provided wastes.
The CWC shall remain a contamination free facility. Operate the Waste
Encapsulation and Storage Facility (225-B complex) to safely store the
Cesium/Strontium (Cs/Sr) capsules.

2) Operate the Waste Receiving and Processing Facility (2336-W) to support waste
verification, inspection, repackaging, and treatment of contact handled TRU,
mixed TRU, LLW, and MLLW.

3) Maintain T Plant Complex capabilities to support Hanford decontamination needs,
waste storage, repackaging and waste verification requirements, TRU
characterization (headspace gas sampling), and waste treatment activities

C.2.2.6 TRU Waste Processing/Certification

The Contractor shall:

Certify (and process as needed) TRU Waste to WIPP requirements including, but not
limited to:

WIPP Waste Acceptance Criteria

WIPP Hazardous Waste Permit
TRAMPAC

TRUPACT-II SARP

CAO Quality Assurance Program Document

P

. Support of offsite generated TRU waste shall be managed per RL direction.

C.2.2.7 Generator Services and Management Activities

The Contractor shall:
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1) Update the Solid Waste Acceptance Criteria (EP-0063) yearly. Updates will
incorporate changes to the Performance Assessments, Composite analysis,
Permits, and state, local, and federal laws and regulations.

2) Implement the requirements of the 435.1 Implementation Plan.

3) Update SWIFT report yearly; adjust every 6 months (at a minimumy).

4) Support waste treatment/storage/disposal requests from all generators approved by
RL. .

5) Develop and implement a detailed strategy for processing all legacy and newly
generated waste to be provided to the program by onsite and offsite generators.
The strategy shall include plans to treat and dispose legacy LLW/MLLW in the
Central Waste Complex within the timeframe of the Strategic Options Study.
Initiate technology development/special contractual needs to ensure that the waste

can be treated to the above timetable. Update Waste Management Strategic Plan
on a yearly basis.

C.2.2.8 High Level Waste (HLW) Management
The Contractor shall:

1) Maintain Waste Encapsulation and Storage Facility (225-B complex) for storage of
Cs/Sr capsules until requested by ORP.

2) Manage the Canister Storage Building (212-H complex). Management will include
SNF and ORP generated HLW.

C.2.2.9 Low Level Waste (LLW) Mixed Waste Processing

The Contractor shall:

1) Maintain Central Waste Complex (CWC) inventory.

2) Treat mixed waste each year starting in FY02 from existing inventory in the CWC
or from newly generated Hanford Site Waste. All legacy waste, where treatment
capacity exists, shall be treated for disposal by 2006.

3) Treat all existing quantities of stored CWC non-regulated LLW.

’ 4) Support and implement the LDR Management plan.

5) All newly generated waste will be disposed within one year of treatment.

C.2.2.11 Waste Management Requirements
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Changes to EP-0063 will be approved by the RL COR prior to usage. All
waivers/exceptions to EP-0063 will be approved by the RL Program Office

Disposal is per EP-0063 (Solid Waste Acceptance Criteria), the Performance
Assessments, and the Composite Analysis

Comply with Disposal Authorization Statement requirements, as amended

Treatment may include onsite facilities, use of other DOE facilities, commercial -
facilities, or any combination thereof.

Spent Nuclear Fuel Project

The Spent Nuclear Fuel (SNF) mission supports the Hanford Site mission to clean up the
Site by providing safe, cost effective, and environmentally sound management of
Hanford Site SNF. Current SNF project planning relocates the fuel to interim on-site
storage on the Central Plateau, initiates interim storage, and deactivates the 100 K Area

facilities.

The Contractor shall implement/execute the SNF Project, which includes the following
work scope:

y

2)

3)

4

=

Address all the Hanford Site spent nuclear fuel, as defined in Hanford Spent Fuel
Inventory Baseline, WHC-SD-SNF-TI-001. '

Manage and operate all 100-K SNF Storage Basin facilities, associated operations,
and equiprnent continuously through facility transfer to River Corridor contractor.
Perform activities at the 100 K Area until the spent nuclear fuel, debris, water,
sludge, and any other material have been removed from the K Basins to a degree
necessary for facility transition to the River Corridor contractor.

Manage and perform transfer and transport of all waste products from SNF related
facilities to interim or final disposition facilities. Perform treatment of waste

products as required.

Manage and operate all new or modified Hanford Site SNF facilities (Cold
Vacuum Drying [CVD] and Canister Storage Building [CSB]) associated with
receipt, stabilization, and interim storage of SNF before staging for final spent fuel
disposition. Acquire SNF interim storage facilities as required.

Manage and perform transfer and transport of Hanford’s non-defense production
reactor spent fuels from custodian facilities to the 200E Interim Storage Area;
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€) Manage and perform all the Hanford Site SNF stabilization, handling, and onsite
transfer activitiesto achieve safe, interim storage in preparation for eventual SNF
disposition;

7) Manage and perform deactivation of the K Basins and the CVD facility, and
interim stabilization and storage facilities to a condition that meets requirements
for transfer to the River Corridor contractor per document number SNF-4961
(Functions and Requirements for the Transition Project).

Contract Period Endpoints:

Memorandum of Agreement with receiving program to be developed documenting
guidance on transfer criteria and protocol.

e Remove all spent nuclear fuel, sludge, debris (including canisters, racks, etc.) and
water from K Basins.
e Deactivate CVD Facility and K Basins Facility

C.24 Nuclear Material Stabilization (NMS) Project

The NMS mission is to provide safe and secure storage of Special Nuclear Material
(SNM), Nuclear Material (NM), and Nuclear Fuel (NF) until these materials can be
transferred to another facility, sold, or dispositioned. The NMS Project is responsible for
all activities associated with plutonium stabilization, deactivation, surveillance and
maintenance and demolition of the Plutonium Finishing Plant (PFP).

The Contractor shall implement/manage/execute the Nuclear Material Stabilization
(NMS) Project, which includes the following work scope:

1) Address all plutonium-bearing material that has been assigned to the NMS Project.
2) Manage and operate assigned facilities subsequent to transfer for final disposition.

3) Support the DOE and the U.S. State Department in fulfilling their nuclear non-
proliferation objectives; and provide support for all on-site International Atomic
Energy Agency visits and activities and nuclear material transactions.

4) Maintain the inventory of plutonium-bearing material in safe and highly secure
storage pending stabilization and/or final disposition.

- 5) Stabilize and repackage plutonium-bearing material as needed for safe, interim
storage and to meet customer requirements for future reuse, long-term storage, or
final disposition.

6) Complete all Plutonium Stabilization under DNFSB recommendations 94-1 and
2000-1 by May 31, 2004.

C-9



7

8)

9

10)

Fluor Hanford, Inc.
DE-AC06-96R1L13200
Modification M128

Ship PFP material inventory to DOE-designated locations outside the PFP
complex.

Manage and perform facility stabilization activities to prepare facilities for
ultimate disposition. These activities may include but are not limited to
deactivation, decontamination, dismantlement, size reduction, packaging, and
shipping for final disposition NMS Project process equipment, support systems,
and structures. Such systems, equipment, and structures may include but are not
limited to:

a)  Process plumbing;

b)  Chemical process systems;

c)  Process ovens;

d)  Transfer and transport systems;
e) Gloveboxes;

f) Filter boxes;

g) Ducting;

Manage and perform all waste cleanup, packaging, treatrent, transport, and
disposal activities in support of NMS and facility operation, stabilization, transfer,
and demolition activities,

Monitor NMS associated waste sites, gaseous effluent releases, and liquid
effluents not covered by the Central Plateau Facility Stabilization Project.

Contract Period Endpoints:

Stabilization:

Complete stabilization of all Plutonium (Pu) in DNFSB 94-1 and 2000-1:

Complete solution stabilization;

Complete polycube stabilization;

Complete Pu reside stabilization,

Complete Pu oxide/metals/alloys stabilization,

Deactivation:

Complete legacy Pu holdup removal to the agreed-to base quantities and
deminimus level specified in Section J, Appendix D.
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Cc25 Central Plateau Facility Stabilization Project (FSP)

The primary Central Plateau FSP mission is to stabilize contaminated facilities on the
Hanford Site Centra! Plateau, decontaminate and decommission selected facilities, and
demolish selected facilities. Facility stabilization activities may include, but are not
limited to, performing characterization and survey, waste removal or stabilization,
structural and geologic stabilization; surveillance and maintenance, interim operation and
management, deactivation and decommissioning, and demolition activities.

The Central Plateau Facility Stabilization Project mission includes providing minimum
safe surveillance and maintenance of facilities on the Central Plateau to reduce risks to
workers, the public, and the environment, until they are transitioned to a low cost, long
term surveillance and maintenance state and ultimately demolished.

The Contractor shall implement/manage/execute the Central Plateau FSP, which includes
the following work scope:

1) Address all surplus facilities in the 200 Area that have been assigned to the
Central Plateau FSP.

2) Manage and operate assigned facilities subsequent to transfer to the Central
Plateau FSP and preparatory to final disposition.

3) Manage and perform facility stabilization activities to prepare facilities determined
(by RL) to be eligible for reuse. Such reutilization may include but not be limited
to Hanford site reutilization, reutilization in support of economic development, or
transfer to other governmental agency.

4) Manage and perform facility stabilization activities to prepare facilities for
uitimate disposition or transfer to a demolition contractor.

5) Manage and perform all waste cleanup, packaging, treatment, transport, and
disposal activities in support of facility stabilization, transfer, and demolition
activities in the 200 Area for assigned facilities. ‘

6) Monitor assigned 200 area waste sites, gaseous effluent releases, and liquid
effluents. Note: This excludes waste sites, gaseous effluent releases and liquid

effluents assigned to Office of River Protection.

7) Perform and manage 200 area groundwater monitoring well instatlation,
maintenance, and monitoring

Contract Period Endpoints:
Memorandum of Agreement with receiving program to be developed documenting

guidance on transfer criteria and protocol.
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» 224T fully characterized, (TRUSAF)
e 242 B/BL fully deactivated

o 222U fully deactivated

o 222T fully deactivated

C.3 RESTORE THE RIVER CORRIDOR

This section provides an overview of the projects and site-wide services considered part
of the River Corridor scope of work. Hanford’s River Corridor area lies parallel to the
Columbia River. Successful clean up of the river corridor will allow for much of the area
to be available for other uses and shrink the site footprint for active Hanford clean up
operations to the Central Plateau.

C.3.1 Advanced Reactors Transition (ART)

Advanced Reactors Transition consists of the NE Legacy Facilities and the 309
Building/Plutonium Recycle Test Reactor (PRTR). The NE Legacy Facilities include the
335 Building, the 3718M Building, and the 337 High Bay, all located in the southeast
section of the 300 Area. The mission of the ART project is to provide surveillance and
maintenance and perform deactivation of these areas. '

The Contractor shall implement/manage/execute the Advanced Reactors Transition
project, which includes the following work scope:

1) The management, operation, surveillance and maintenance of the 309 facility.

2) Manage the non-radioactive sodium.

3) Manage and perform facility preparation activities to prepare facilities determined
(by RL) to be eligible for reuse. Such reutilization may include but not be limited

to Hanford site reutilization, reutilization in support of economic development, or
transfer to other governmental agency.

4) Manage and perform facility stabilization activities to prepare facilities for
ultimate disposition.

5) Manage and perform all waste cleanup, packaging, treatment, transport, and
disposal activities in support of facility stabilization, transfer, and demolition
activities in the ART project facilities.

6) Monitor waste sites, gaseous effluent releases, and liquid effluents from or related
to ART project facilities.
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Contract Period Endpoints:

Memorandum of Agreement with receiving program to be developed documenting
guidance on transfer criteria and protocol.

Deactivate and Decontaminate the PRTR/309 Building. Activities include but are not
limited to completion of.

s Cleanout and stabilization of the Fuel Transfer Pit

Complete disposition of the non-radioactive sodium. Activities to be completed include
but are not limited to:

« Continue removal, treatment, packaging, and shipment of all controls and piping
for final disposal

C.3.2 100 Area River Corridor Project (RCP)

The 100 Area RCP is responsible for all facility stabilization activities related to the 100
Area surplus reactor sites, the Spent Nuclear Fuel (SNF) storage basins, and SNF
handling, treatment, and waste management facilities not included in Section C.2.5
above. Facility stabilization activities may include, but are not limited to, performing
characterization and survey, waste removal or stabilization, structural and geologic
stabilization; surveillance and maintenance, interim operation and management,
deactivation and decommissioning, and demolition activities.

The Contractor shall implement/manage/execute the 100 Area RCP, which includes the
following work scope: '

1) Address all surplus facilities in the 100 Area that have been assigned to the 100
Area RCP.

2) Manage and operate assigned facilities subsequent to transfer to the 100 Area RCP
and preparatory to final disposition;

3) Manage and perform facility stabilization activities to prepare facilities determined
(by RL) to be eligible for reuse. Such reutilization may include but not be limited
to Hanford site reutilization, reutilization in support of economic development, or
transfer to other governmental agency;

- 4) Manage and perform facility stabilization activities to prepare facilities for
ultimate disposition;

5) Manage and perform all waste cleaniip, packaging, treatment, transport, and
disposal activities in support of facility stabilization and transfer activities in the
100 Area for assigned facilities.
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6) Monitor 100 area“aste sites, gaseous cffiuent releases, and liquid effluents.

Contract Period Endpoints:

Memorandum of Agreement with receiving program to be developed documenting
guidance on transfer criteria and protocol.

C.33 300 Area River Corridor Project (RCP)

The 300 Area RCP is responsible for all facility stabilization activities not included in
Section C.2.5 (Central Plateau) or C.3.1 (ART) above, in the 300 Area including:
uranium disposition, clean up of former fuel supply facilities, deactivation of former
research facilities and demolition of facilities. Facility stabilization activities may
include, but are not limited to, performing characterization and survey, waste removal or
stabilization, structural and geologic stabilization; surveillance and maintenance, interim
operation and management, deactivation and decommissioning, and demolition activities.

The Contractor shall implement/manage/execute the 300 Area RCP prior to transition to
an RCP contractor, which includes the following work scope:

1) Address all surplus facilities in the 300 Area that have been assigned to the 300
Area RCP. '

2) Manage and operate assigned facilities subsequent to transfer to the 300 Area RCP
and preparatory to final disposition;

3) Manage and perform facility stabilization activities to prepare facilities determined
(by RL) to be eligible for reuse. Such reutilization may include but not be limited
to Hanford site reutilization, reutilization in support of economic development, or
transfer to other governmental agency.

4)  Manage and perform facility stabilization activities to prepare facilities for
ultimate disposition.

5} Manage and perform all waste cleanup, treatment, packaging, transport, and
disposal activities in support of facility stabilization, transfer, and demolition
activities in the 300 Area for assigned facilities. This project is also responsible
for the operation and transition of the 340 Liquid Waste Handling Facility and the
operation of the 310 Treated Effluent Disposal Facility (TEDE).

a)  Operate the 310 TEDF to meet 300 Area industrial waste needs.
b) Maintain 310 TEDF as a non-radiclogical facility.

6) Monitor assigned 300 Area waste sites, gaseous effluent releases, and liquid
effiuents.
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Contract Period Endpoints: -
Note: definitions are provided in 300 Area Accelerated Closure Plan (ACP) and only
abbreviated herein at the end of this section.

Memorandum of Agreement with receiving program to be developed documenting
guidance on transfer criteria and protocol.

Complete Zone D ACP activities including but not limited tox
¢ D&D of building/structure 3902A

Complete Zone C ACP activities including but not limited to:
s Complete 305B RCRA closure

Complete Zone F ACP activities including but not limited to:
¢ D&D of building/structure 3902B

Complete Zone B ACP activities including but not limited to:

¢ Relocation for Building 313
e D&D of building/structure 303K

Continue Zone H ACP activities including but not limited to:
¢ Continue deactivation of 327 building
Complete Zone K ACP activities including but not limited to:

« Continue deactivation of building 324
« Complete B-Cell mixed waste cleanout and ship waste

Miscellaneous

» Prepare and issue EE/CA #1 to cover zones D,C,B,Eand G.
Complete Cultural Resource review

Complete transfer of uranium billets to Portsmouth

e Complete disposition of contaminated fuel.

o Initiate design for utilities and infrastructure relocation.

Abbreviated ACP definitions:
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Relocation: relocation of the operations and staff displaced by the accelerated closure of
the 300 Area, providing any temporary facilities required to support the 300 Area, and
including buy-out of Johnson Controls Inc. - owned capital equipment.

Utilities/Infrastructure: planning and construction required to supply utilities to the 300
Area buildings that will remain after execution of the 300 ACP; ptanning for and removal
of various above-ground utilities; and the isolation and removal of utilities in support of
deactivation, D&D, and remedial action.

Deactivation: includes all activities necessary to take a facility from the point at which
the facility mission has been terminated and the related programs and mission staff
moved from the facility, to the point at which it is ready for D&D. These activities
include, but are not limited to, the identification and removal of hazardous and
radioactive waste, chemicals, oils, and holdup materials, as well as all equipment/systems
that can be removed without building demolition.

Decontamination and Decommissioning (D&D): includes all activities necessary to take
the facility from the point at which deactivation has been completed to the point at which
total demolition and removal of the facility, utilities and infrastructure, and the resulting
waste and debris is complete. These activities include, but are not limited to, radiological
surveys, decontamination, asbestos removal, facility demolition, waste removal, waste
disposal, and site restoration.

C.4 SITE INTEGRATION AND INFRASTRUCTURE

s Management and Integration
« Information Technology
o Landlord and Site Services

o Landlord Project
o Site Services and Infrastructure
o Emergency Management/Preparedness Services

o Fire Services/Fire Protection
o Analytical Services

¢ Waste Minimization

e Traffic Manager

« Environmental Monitoring

» HAMMER

o Safeguards and Security
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C.4.1. Management and Integration

Provides for the management and integration activities required to ensure that all EM
project work is done in a consistent, comprehensive, and integrated fashion. It includes
the planning and integration activities, and information technology,

C.4.1.1, Site Planning

The Contractor shall:

1)

2)

3)

4)

Perform planning based on the requirements, interfaces, endpoint targets and
performance objectives provided in DOE guidance. This planning activity shall
utilize systems engineering techniques that assure the Contractor’s workscope is
integrated.

Support required revisions of the Hanford Strategic Plan and will participate with
other DOE Prime Contractors, regulators, stakeholders, and HQ-EM, in strategic
situation analysis, integrated baseline development discussions and issue
definition and resolution. This planning shall look beyond the period of this
contract to the life-cyele of the projects associated with the Contract workscope.

Maintain an integrated life-cycle baseline which reflects: (a) the technical scope
of work specified in this Contract, (b) project/program schedules with critical
paths identified, and (c) a validated cost profile based on a resource-loaded
schedule. '

Use industry-proven methodology, which will interface with DOE specific
management information systems, in the preparation of this technical, schedule
and cost baseline. The baseline shall be the basis for budget development, input
to risk analysis, and prioritization of work. The baseline will be updated and
maintained in the Contractor’s management system. Specifically, the Contractor
shall: :

(a) Organize the technical scope of work to be planned, managed, integrated, and
reported using conventional project management techniques. The Contractor -
shall develop and use a Work Breakdown Structure (WBS) that will map to
the Hanford EM WBS (PBS Structure).

(b) Implement, maintain, and integrate into management systems a
comprehensive set of systems engineering principles and techniques, which
supports the management and integration of workscope activities under the
authority of the PHMC. The Contractors’ selected approach to systems
engineering should be based on best industry practices and should utilize a
graded approach, as necessary. This should include, but not limited to such
activities as risk analysis, mission analysis and requirements management.
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{c) Use a “graded approach” to determine applicable sets of requirements for use
in design, managément and operation of the individual facilities, and
execution of projects and programs, with due consideration for industry
standards, elimination of redundant requirements, value added, and the level
of risk associated with each facility or program.

(d) Incorporate the requirements of the National Environmental Policy Act
(NEPA) into the planning process for activities covered in this Contract.

(e) Provide support to the DOE planning process. Conduct studies and analyses
of Hanford sitewide systems and information, which supports RL’s internal
and external management needs. The Contractor shall provide support in (1)
corporate strategic planning, (2) policy formulation, (3) management
information systems development, and (4) baseline management and
reporting. Studies and analyses include identification and development (in
conjunction with DOE) of breakthroughs that significantly improve baseline
performance and lifecycle costs or improve work processes.

Translate specific fiscal year guidance from the Contracting Officer into direction
for updating baselines of each project and site service. [Note: DOE must approve
the baselines and the supporting documentation before the Contracting Officer
authorizes the commencement of work.]

Work responsively with DOE-RL, DOE-ORP and other site contractors to
establish and maintain Interface Control Documents (ICDs) and Interface
Description documents that effectively define the various interfaces (e.g.
interfaces between processes, systems and facilities). These documents shall
clearly define the roles and responsibilities of the various parties (DOE and
Contractor) with respect to the interface. The Contractor shall, using a graded
approach, maintain configuration control of these documents. The Contractor
shall, as requested by DOE, provide input into interface management process
documentation, establish ICDs or Memoranda of Understanding and do planning
for future workscope that may be beyond the term of the current coniract.

Once interface documents are established, the Contractor will comply with the
interface agreements and will utilize the approved change control process to
change the interface documents. DOE, as the integrator, shall be the final
decision authority for any interface issue not resolved between the Contractors.
Once approved, interface document requirements will be incorporated into the

integrated site baseline.
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C.4.1.2 Management Systems
The Contractor shall:
1) Establish and maintain management systems to ensure that the Contract work is

2)

3)

managed in accordance with best business practices, to promote integration,
enhance customer and stakeholder confidence, provide accurate and timely
information for proactive decision-making, and ensure worker and public safety
and protection of the environment. Systems and methodologies shall be
established to identify, evaluate, and manage risks, and establish priorities based -
on project life-cycle considerations.

Obtain, integrate, analyze, report and maintain appropriate and accurate PHMC
information to support DOE in the integration and management of the Hanford
Site. This information includes, but is not limited to, data critical to effective
management of the Hanford Site such as movement of wastes on or off the site,
compliance with regulatory action assignments, or utilization of site services.

Maintain a plan that describes the management approach and execute the Contract
in accordance with the plan. The plan shall include a detailed description of the
proposed management system and cover the elements required to achieve
integrated technical, cost, and schedule control and reporting and employment of
Best practices. .

The management system shall reflect the following:

() Management, control, and reporting of technical, schedule, cost, and
financial elements of the Project Hanford life-cycle baseline and the
supporting execution plans of project and site services activities, as required
by the Eamned Value Management System clause of this contract, including:

(i) Appropriate change control processes which ensure documentation of
all monitored elements of the baseline are maintained up-to-date.
These processes include the configuration baseline of all technical
systems and structures, and include revision to the baseline and critical -

path as appropriate upon approval of changes. Any change request
that impacts the Specification shall be submitted with sufficient detatl

to allow DOE to update it.

(1) Tracking and measuring tools to provide DOE continual assessment of
Contractor and subcontractor performance against the baseline;

(iii) Tools which allow the evaluation of the consequences (technical, cost,

and schedule) of new information, alternative activities, and/or new
financial scenarios;
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(iv) Estimating procedures based on proven commercial techniques, such
as activity-based cost estimating and benchmarking against industry
standards, providing DOE with cost estimates, which can be
independently validated,

Provide DOE with appropriate integrated financial, schedule, and critical
path analysis, and activity tracking data to effectively manage their baselines
through automated reporting emphasizing performance measurements,
change control, and trending data. This system shall support DOE’s ability
to both control and report direct and indirect costs in a manner satisfactory
to DOE.

Maintain flexible information systems compatible with DOE information
systems, including reporting, budget, and financial systems, and allow
efficient data interchange among site contractors and DOE. Information
systems should be compatible with DOE Integrated Planning,
Accountability, and Budgeting System-Information System. Identify and
maintain configuration control of all data source systems that feed cost,
schedule, technical, financial and waste reporting systems.

Enhance the ability to accommodate electronic transfer of data between a
diverse set of hardware, software, and communication platforms. Use
standard data definitions, time schedules, and rules for the provision of
inforration to the MIS to ensure accuracy and consistency. All data and
information provided to DOE relating to the Contractor or the
subcontractors shall be prepared using common and consistent definitions,
principles, and methodologies (e.g., Full-Time Equivalent [FTE}
employees).

Use a centralized system of reporting unusual occurrences, near misses, etc.,
and ensure that lessons to be learned from such occurrences are provided to
DOE, the Contractor, and subcontractor workforces.

Maintain a comprehensive management and technical oversight program
that demonstrates through objective evidence that management at all levels
is routinely and actively engaged in verifying that resources are efficiently
utilized. Maintain a corrective action program, including tracking of issues
thus developed and lessons-learned program effectiveness.

Maintain a configuration management system based on industry consensus
standards, which with other management tools, such as change control, assures a
sound technical basis for the PHMC life-cycle baseline. Configuration
Management will be specifically addressed in the management and integration
plan as part of the integrated manageément system.
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Provide to DOE via a computerized file, periodic accounting entries regarding
government property acquisitions, dispositions, and monthly depreciation charges.
These entries shall provide consistent information and allow reconciliation of the
Contractor’s detailed property records.

C.4.1.3 Manage and Integrate Resources

The Contractor shall manage and integrate its resources for optimal achievement of the
outcomes set forth in C.1 above. The Contractor shall:

1)

2)

3)

4)

Support the annual budget submission process by working with DOE and other
prime contractors to develop budget formulation documentation.

Be responsible for optimal integration of their assigned workscope. This
integration includes coordination with other site contractors, preparation of
required documentation, and loading of data into required DOE information
systems to support DOE planning and budget cycles. Where specifically
assigned, the Contractor shall also support DOE in integration of sitewide
planning and budget documentation.

Provide leadership, project, and personnel management skills necessary to ensure
compliance with the Hanford Site goals and the Tri-Party Agreement (TPA), and
to motivate the workforce to:

(@) Achieve quality work performance;

(b) Mandate attention to worker and public safety and health, environmental
protection, and the tenets of Conduct of Operations; and,

(c) Be fiscally and ethically responsible in the management of government and
public resources, including property, equipment, funds, and time.

Use the existing “People Core” system at the Hanford Site to enhance human
resources functions site wide.

C.4.1.4 Information Technology (IT):

The Contractor shall:

1)

2)

Provide IT services (e.g., strategic planning, management, architecture
development, operations, etc.) consistent with commercial practices where
appropriate

Integrate IT services with site and project mission requirements.
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3) Adapt IT support services on the site in a timely manner to meet the mission and
IT needs of the Hanford Site

IT services include but not be limited to:

- Wireless Systems Technology (pagers, radios, micro-wave, associated
transmitting towers and video teleconferencing)

- Cellular System (cellular phones)

- Telephone Switch and Relay Nodes (Integrated Voice Data Telecommunications
System) :

- Fiber Optics and Twisted Pair cabling

- Help Desk (data systems [software] assistance center)

- Desktop Services (data systems [hardware] assistance center)

- Data Systems Network (includes servers and related equipment)

- Data Systems Security (software and policy management)

- Data Systems Development (software development and matintenance of all
software applications)

- Printing and Reproduction Services

- Records Management (historical records management and storage)

- Graphics (graphics support for posters, presentations and briefings)

- Video Services

- Photographic Services (photographs of site events and management of historical

. photo archive)
- Audio Services (operates audio control for briefings)
- Web Page Development

C.4.2 Landlord and Site Services
The Contractor shall provide the site services described in the following sections. The
services shall be provided in a2 manner such that all site prime contractors are treated

fairly and equitably. Services shall be timely, cost-efficient, of high quality, and
consistent with site wide mission needs.

C.4.2.1 Landlord Project

The Contractor shall;

1) Manage the project in support of major maintenance or replacement and final
closure of general infrastructure.

. 2) Provide and manage site integrated biological control and mapping services.
Major facilities/systems include: Steam, water, liquid sanitary waste, electrical

distribution, telecommunication, sanitary Jandfill, emergency services, general-purpose
facilities, patrol training center, site roads, site land and PNNL dosimetry facilities.
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C.4.2.2  Site Services and Infrastructure

The Contractor shall;

1 Provide and maintain the site services and infrastructure necessary to support all
Hanford missions.
2) Operate al! related facilities until they are demolished or transferred.

Site wide services include but are not limited to: water, electrical, sanitary sewer,
transportation, crane and rigging, custodial services, mail services, labs, engineering labs,
energy management and solid waste disposal

C.4.2.3 Emergency Management/Preparedness Services

The Centractor shal:

1) Provide technical and administrative emergency management services to Hanford
Emergency Preparedness. The work scope includes:

(a) Maintaining the Hanford Emergency Management Plan and Implementing
Procedures.

(b) Managing the Hanford Site Emergency Exercise Program.

(¢) Maintaining the Site emergency response organization and facilities.

(d) Training site emergency response organization members.

(¢) Assisting RL in program management and Hanford contractor overview.

(f)  Assisting in the offsite interface program.

(g) Assisting with the emergency public information program.

2) Provide an emergency response capability for facilities under its control that
implements the Hanford Emergency Management Plan (DOE/RL-94-02) as

modified from time to time.
C.4.2.4 Fire Services and Fire Protection

The Contractor shall:

1) Maintain the Hanford Fire Department (HFD) to support the safe and timely
cleanup of the Hanford Site. This includes fire suppression, fire prevention,
emergency rescue, emergency medical service, and hazardous materials response;
and the capability of dealing with and terminating emergency situations which
could threaten the operations, employees, the general public, or interests of the U.
S. Department of Energy (DOE) operated Hanford Site. It also includes response
to surrounding fire departments/districts under mutual aid and state mobilization
agreements and fire fighting, hazardous materials, and ambulance support to
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Energy Northwest (ENW) and various commercial entities operating on-site
through Requests for Service from RL.

Provide site fire marshal overview authority, fire system testing and maintenance,
respiratory protection services, building tours and inspections, ignitable and
reactive waste site inspections, pre-fire planning, hazardous chemical inventory
updates, and employee fire prevention education.

Maintain an acceptable fire protection program which supports a tevel of fire
protection and fire suppression capability sufficient to minimize losses from fire
and related hazards consistent with protected property benchmark performance in
private industry.

C.4.2.5 Analytical Services

The Contractor shall:

1)

Provide analytical services consistent with commercial practices where
appropriate.

.

2) Integrate analytical services with site and project mission requirements.

3) Analytical support services on the site should be responsive to the mission of the
Hanford Site.

4) Operate and maintain WSCF and 2228 facilities.

5)  Maintain a commercial source laboratory capability for Hanford wide use and
sample management for Contractor work under the contracts.

6} Provide client support for analytical services to Hanford mission and infrastructure
elements.

7) Maintain laboratory accreditation for on-site labs as needed.

8) Support RL in integration of analytical services for the site, establishment of Site
analytical quality standards, and strategic planning, including collection of sample
projections from all onsite contractors.

9 Provide waste and environmental sample analysis, process control support, field
and sampling services, and expertise in chemistry and data quality to support the
Hanford Site cleanup mission.

10)  Include client services (support to Data Quality Objectives process, development
of Statements of Work, pricing, work tracking), support to maintenance of Site
analytical quality standards, and maintenance of commercial contracts (billing,
auditing, data management) which are accessible by other Site contractors.

C43 Waste Minimization

The Contractor shall:

1) Develop and implement a pollutiofl prévention program incorporating waste

prevention, recycling, reuse, and affirmative procurement program.
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2) Establish waste reduction goals for transuranic, low-level waste, low-level mixed,
sanitary, and clean-up stabilization wastes.

CA4.4 Traffic Manager

The Contractor shall:

1) Serve as the Site Traffic Manager by coordinating onsite and offsite shipments.
- 2) Serve as the agent for the Government as designated shipper for the site.

3) Manage overnight small package delivery.

4) Manage export/import/services with U.S. Customs and freight rate negotiations
with carriers.

5) Relocate household gdods for site personnel related to the work performed by the
Contractor and subcontractors under this contract.

C4.5 Environmental Monitoring, Permitting and Compliance

PNNL monitors the Hanford and surrounding environment to assure public safety and
Hanford Site ecological and cultural resources. This includes providing forecasting and
real time localized weather information for routine operations and emergency responses,
performing far field Hanford Site and off-site environmental monitoring, and assessing
radiological exposure to the public and environment.

PNNL is responsible for the Hanford Site groundwater monitoring. The Contractor will
be knowledgeable of actions PNNL completes to develop monitoring plans for
Contractor facilities and operable units.

The Contractor shall:

1) Manage its facilities and operable units to assure compliance with environmental
requirements and agreements. This management requirement includes providing
legally and regulatory required air and liquid effluent and near facility
environmental monitoring.

2) Collect, compile, and/or integrate air and liquid effluent monitoring data from
operations and activities under its control and from other Hanford Site contractors.

3) Compare the monitoring data with regulatory and/or permit standards and provide
reports to the other contractors for their use in assessing compliance with the
standards. The data shall also be compiled, collated, and/or consolidated, as
necessary, into the mandatory State and Federal environmental reports for the
Hanford Site. :

f
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4) Provide appropriaté environmental data for its facilities and operable units to
support Hanford Site assessments and preparation for the Hanford Site
Environmental Report.

5) Maintain regulatory capability to ensure that compliance for their facilities and
operable units is maintained, for the groundwater monitoring program by PNNL.

6) Prepare, maintain and comply with Hanford Site-wide environmental requirements
and permits as directed by RL. This includes site-wide regulatory analysis, reports
and assessments associated with the Hanford environmental program.

7 Support RL in management of the TPA.

C4.6 HAMMER (Hazardous Materials Management and Emergency Response)

The Volpentest HAMMER Training and Education Center is a national hands-on training
and education center designed to prepare workers and emergency responders to safely
perform tasks, especially those that are high-risk and employ the latest technology.
Provisions incorporated within the National Defense Authorization Act for Fiscal Year
1994 authorized the Secretary of Energy to establish regional training centers to provide
hazardous materials management and emergency response (HAMMER) training centers
at the Department of Energy Sites. The facility hosts, brokers, and integrates the
capabilities of its partnering organizations to ensure the delivery of state-of-the-art-
training and educational curricula. The congressional language associated with the
National Defense Authorization Act for Fiscal Year 1994 specifically addresses the use
of HAMMER by police and fire departments and other regional emergency response
agencies. In 1998, the Law Enforcement and Security Training Center (LESTC) was

combined with HAMMER to increase economies of scale and promote more cost-
effective operations and maintenance. The joining of the LESTC with HAMMER also
better aligns HAMMER in its efforts to provide state of the art facilities and training for
police agencies.

The Contractor Shall:

1) Manage, operate and maintain the Volpentest HAMMER Training and Education
Center to provide training and education programs for hazardous material, waste
management, and emergency response to Hanford workers as a first priority but
also for workers nationwide. Continue substantial partnerships with HAMMER
stakeholders in the management of HAMMER.
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Develop and implement a business plan that addresses full cost recovery and
increased use of props, and propose innovative application of Hanford support
costs such that HAMMER 1is competitive with other training programs.

Manage, operate and maintain the Law Enforcement and Security Training
Center (as an integral part of HAMMER) in such a manner that the Hanford Site's
protective force, Hanford Patrol, has first priority in the use of the
facilities/ranges to meet mandated training.

Coordinate and schedule offsite law enforcement and private security entities to
utitize excess capacity of the Law Enforcement and Security Training Center as
allowed in item 3 above. Develop and implement a business plan for the LESTC
consistent with item 2 above.

Safeguards & Security

The Contractor shall:

1

2)

3)

4)

5)

6)

Ensure appropriate fevels of protection against unauthorized access; theft,
diversion, loss of custody of Special Nuclear Material; espionage; 1oss or theft of
classified matter or Government property; and other hostile acts that may cause
unacceptable adverse impacts on national security or the health and safety of
DOE and contractor employees, the public, or the environment.

Prompily prepare and submit applications for security clearances as required for
work under this contract.

Deter, prevent, detect, and respond to unauthorized poss ession, use, or sabotage
of Special Nuclear Materials.

Provide an integrated system of activities, systems, programs, facilities, and
policies for the protection of classified information, nuclear materials, and DOE

and certain DOE contractor property and personnel as required by the Atomic
Energy Act of 1954, as amended, other Federal statutes, Executive orders, and
other directives.

Manage, operate, and integrate all safeguards and security services of the Hanford
Site, except PNNL. This includes information security, cyber security, and the
Hanford Patrol and K- teams. Hanford Patrol provides sitewide protective force
services, including for Government assets of the PNNL. The K-9 force may be
made available on a non-mission interference basis to local and regional police
departments and to school systems in response to threats of violence.

Selection of the Contractor’s Diréctor of Safeguards and Security and Chief of
Hanford Patrol will be subject to RL approval.
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These provided services must interface directly with RL, and in the event of an _
emergency involving the Site safeguards and security forces, RL may assume command
and control of the forces and the event, if the Emergency Operations Center is activated.

C.5 OTHER WORKSCOPE

This Contract contains other work scope not solely associated with the River Corridor,
Central Plateau, or Site Integration and Infrastructure scopes of work. The work scopes
addressed in this section are primarily crosscutting services that have application site
wide. The work scope covered in this section includes:

e Legal Services and Litigation Management

¢ Radiological Assistance Program

« Science and Technology Planning and Integration Management
¢ FEconomic Transition

» Land Use/Stewardship

» Public Relations and Media Support

+ Employee Concerns Program

s Training

e« Environment, Safety, Health and Quality (ESH&Q)

o Architect Engineer/Construction Management

C.5.1 Legal Services and Litigation Management

The Contractor shall maintain a legal function and demonstrate sound litigation
management practices to include alternate dispute resolution activities, litigation,
arbitration, legal advice on environmental matters, procurement, employment, labor,
worker’s compensation, and Price-Anderson Act (PAA); review and interpretation of
legislation and laws; research and drafting memorandum, and the management and
oversight of outside legal counsel; for both the prime and subcontractors.

The Contractor shall provide litigation support to the Government when requested in
writing by the Contracting Officer (or Contracting Officer Representative) in cases of
actual or threatened litigation, regulatory matters, or third-party claims and subject to
applicable rules and regulations.

Litigation support includes, but is not limited to: Negotiations, case preparation
assistance, document retrieval, review and reproduction, witness preparation and
testimony, expert witness testimony; and assisting Government counsel as necessary in

" response to discovery or other information related activities responsive to any legal
proceeding, including legal support for any negotiations, disputes, appeals or court
actions under the Tri-Party Agreement or other environmental matters such as permitting

or regulatory compliance issues.
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C.5.1.1  Legal Services and Litigation Management Requirements
o Litigation management practices shall be provided in accordance with the RL
approved Litigation Management Plan.

e Utilize Department of Energy, Office of General Counsel, Legal Services and
Litigation Management Policies and Procedures.

C.5.2 Radiological Assistance Program (RAP)

The Contractor shall provide support under the Radiological Assistance Program (RAP)
until DOE terminates the RAP program.

C.5.3 Science and Technology Planning and Integration Management

The technology management process established by DOE provides the framework to
identify technology needs and develop effective, acceptable solutions. This process
identifies areas of highest technical risk and uncertainty, aligns technology investments
with the areas of highest risk, seeks out and applies innovative technical solutions,
provides linkages with the national science and technology programs. This effort to
continuously improve the scientific, technical, and engineering analyses of site baseline
activities enables the identification of opportunities to reduce expensive baseline options
as well as reduce risk to the programs, worker, and to the public.

The Contractor Shall:

1) Plan and integrate the application of science and technology (S&T) directly into
projects and services described in Section C.2 and C.3 to reduce schedule, cost
and/or risk by:

a) Conducting science and technology reviews to identify areas of highest
technical risk and uncertainty;

b) Aligning technology investments with the areas of highest risk;

c) Developing near and long term mitigation plans (e.g. S&T roadmaps, S&T
plans, technology insertion points, and S&T needs);

d) Seeking and applying innovative technical solutions consistent with
mitigation plans; ‘

€) Tracking demonstrations and deployments of new or innovative
technologies; »
H Developing, implementing, and managing a plan to track the application

of scientific knowledge and its impact on Hanford cleanup decisions.

2) Manage annual resources for the integration of workscope conducted by
contractors funded by DOE National Programs (i.e. Office of Science and
Technology, Poliution Prevention/Waste Minimization Programs) and in support
of projects and services described in Sections C.2 and C.3.
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Co-lead with DOE, the Hanford Site Technology Coordination Group (STCG)
Management Council and Subgroups.

Communicate and cooperate with the DOE Naticnal Office of Science and
Technology Program (e.g. RL, HQ, Focus Areas, Hanford Site Contractors,
National Laboratories) and build partnerships with the science and technology
community.

Economic Transition

The Contractor shall:

1)

2)

3)

4

5)

6)

7

C.5.5

Maintain and operate the database of potentially available Hanford equipment and
facilities.

Complete implementation of and maintain the inventory process that identifies and
makes available assets which have economic value.

Support asset transfers from the Site to potential customers via the Tri-Cities Asset
Reinvestment Corporation (TARC).

Ensure that all DOE assets released or made available for private use are
characterized and radiologically released in accordance with DOE-approved asset
management and release programs.

Ensure that documentation associated with releases of assets or use of
underutilized assets on a non-interfering basis are developed and maintained in
accordance with DOE-approved records management systems.

Work with PNNL to implement technology transfer and intellectual property
management programs as related to DOE Environmental Management clean up

mission.

Support academic programs at Columbia Basin College and Washington State
University that are related to DOE Environmental Management clean up mission

Land Use/Stewardship

The Contractor shall utilize the principles of good land stewardship which include

. appropriate actions under the Hanford Site Biological Resources Management Plan
(DOE/RL 96-32) and the current draft Hanford Site Cultural Resources Management
Plan and/or their subsequent revisions to assure that all cultural and biological resources
are properly protected for potential inclusion into the Hanford Reach National
Monument.
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C.5.6 Public Relations and Media Support

The Contractor shall provide a wide range of communications support to include, but not
be limited to, media relations, printed materials, electronic products (including audio,
video and CD productions), the Hanford homepage, public participation and outreach
(including the Hanford Advisory Board), tours, employee communications, and
emergency preparedness planning and execution.

C.5.6.1 Public Relations and Media Support Requirements

o Press releases and media briefings are coordinated with RL and are factual,
proactive, and incorporate the Hanford "brand" and/or outcomes when appropriate
as determined by RL.

« Publications and websites are developed in consultation with RL and shall include
the Hanford brand and/or outcomes, are factual, cost-effective, and user-friendly
(i.e. written to be understandable to the intended audience) and are distributed to
appropriate stakeholders and others.

« All communications activities comply with the DOE Openness Policy and the
Public Involvement Policy.

« In partnership with RL, the Contractor shall periodically update an integrated
communications plan, coordinating to the extent possible with ORP and other
contractors.

e The Contractor shall communicate to the extent practical with
contractor/subcontractor employees before or simultaneously with outside media
or stakeholders when issuing new items.

o At DOE’s direction, the Contractor shall oversee preparation and production of
The Hanford Reach, ensuring it fairly covers all site contractors and helps align
the workforce to achieve the cleanup outcomes.

« The Contractor shall ensure that interactions with Tribal Nations are open, up-
front, and often, and that these interactions are thoroughly coordinated with the
RL Indian Nations Program manager.

e The Contractor shall fully and completely coordinate with the RL
Intergovernmental Affairs manager on interactions with Congressional, state,
local government, and elected officials regarding its contract scope. ,

e At DOE’s direction, the contractor shall provide logistical and other support for
the Hanford Advisory Board and other public meetings. ‘

e The Contractor shall provide a timely, accurate, thorough and detailed response to
information requested by DOE to comply with Freedom of Information Act and
Privacy Act requirements. The contractor should err on the side of openness and
full disclosure to comply with these Acts.

¢ The Contractor shall provide support for emergency communications activities,
including ensuring well-trained staff are available for all pertinent positions in the
JIC or EOC for an extended emergency.

e The Contractor shall support tours of the site, including transportation,
food/beverages, tour guides, etc. as requested by DOE.
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C.57  Employee Concerns Program
The Contractor shall:

1) Resolve employee concerns (including complaints on harassment, intimidation,
retaliation, and discrimination) at the appropriate level.

2)  Support and provide cooperative membership in an approved alternative employee
concern resolution process and/or “appeals avenue/forum” for resolving significant -
employee concems (i.e., environmental, safety, health, and quality).

3) Review and make recommendation to DOE to make the charter/process consistent
with this contract. The continued need for the alternative employee concern
resolution process and/or “appeals avenue/forum” shall be reviewed annually and a
recornmendation submitted to DOE for decision. '

C.5.8 Training

The Contractor shall develop, implement and manage a training program that maintains a
qualified workforce in sufficient numbers and skill levels to meet the Hanford Site
requirements and fulfills FHI and its subcontractors need to comply with DOE orders and
other Federal Statutes.

C.59 Environment, Safety, Health and Quality (ESH&Q)

The safety and health of workers and the public, protection and restoration of the
environment and implementation of quality assurance programs are fundamental
responsibilities of the Contractor.

The Contractor shall:

1) Take necessary actions to prevent fatalities and minimize injuries/ilinesses and
prevent radiological or chemical exposures to workers and environmental releases
in excess of established limits.

2) Establish clear environmental, safety, health and quality expectations through the
ISMS plans and priorities. Manage activities in proactive ways, including visible
management field presence that effectively and efficiently protects the
environment, public and worker safety and health, and ensures the quality of work
and work products. '

3) Carry out all activities in a manner that complies with human health, safety,

environmental, and quality regulations; minimizes the generation of wastes,
releases or emissions into the atmosphere, and releases to soil and surface or
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groundwater; and complies with applicable regulatory requirements and DOE
directives. .

Empower workers through the use of committees, employee involvement and the
tenets of DOE’s Voluntary Protection Program (VPP).

Engender a “Safety Conscious Work Environment” in which safety issues are
promptly identified and effectively resolved, and in which employees feel free of
recrimination, harassment, intimidation, or other actions that induce peer pressure
to not raise safety issues or otherwise create an environment where safety issues
are not identified and resolved.

Maintain an Integrated Safety Management System (ISMS) that utilizes DOE’s
VPP tenants as key components of maintaining and nurturing ISM.

Maintain an ISMS system description and submit appropriate changes to the
Contracting Officer.

Maintain effective management systems to identify deficiencies and resolve them
in a timely manner; ensure that corrective actions are implemented that address the
extent of conditions, root causes, and measures to prevent recurrence, and
prioritize and track commitments and actions as well as identify and implement
lessons learned from other DOE Sites, contractors, or commercial activities.

Maintain in accordance with ISMS, a structured, standards-based approach to
planning and contro} of work including identification, management and
implementation of ESH&Q standards and requirements that are appropriate for the
work to be performed and for controlling related hazards, while facilitating the
effective and efficient delivery of work. The Contractor shall implement the
requirements identified in the clause entitled, “Laws, Regulations and DOE
Directives.”

Maintain an organization that supports effective ESH&Q management by ensuring
appropriate levels of staffing and competence.

Maintain disciplined self-assessment, feedback, continuous improvement
processes, and conduct of operations discipline in the performance of all work.

Maintain a program to track and address environmental compliance issues and
implementation requirements (including but not limited to permitting,
environmental reporting, Consent Decrees, Tri-Party Agreement
reporting/management, NEPA, pollution prevention, waste minimization).

Recommend and implement ESH&Q performance measures in accordance with

the ISMS to monitor the effectiveness of the implementation of ESH&Q
programs.
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14)  Occupational Health Services are currently provided to the Hanford Site by the
Hanford Environmental Health Foundation (HEHF). The Contractor shall obtain
for itself and require all subcontractors performing work on the Hanford Site to
obtain the following services from HEHF: occupational medical evaluations
including return to work evaluations and work restriction reviews, medical
surveillance evaluations, occupational primary care, health care centers/first aid,
work conditioning, case management, work site health programs including blood-
borne pathogens and immunizations, and behavioral health services including
employee assistance programs, and health information services such as medical
records and medical scheduling.

15)  Coordinate with HEHF and reach agreement regarding service requirements and
delivery, including data gathering and sharing. The agreement should emphasize a
comprehensive public health approach as being integral to a well-run health and
safety program and address cost and resources effectiveness. This agreement shall

be subject to approval and validation by DOE.

16)  Implement, maintain and improve the PHMC Nuclear Safety Authorization Basis
in support of safe, effective, and efficient work accomplishment.

17)  Provide Material Safety Data Sheet management services for the PHMC, CHG,
RL and HEHF. ‘

18)  Demonstrate effective conduct of engineering and conduct of operations principles
and practices.

C.5.9.1 Nuclear Criticality Safety

The Contractor shall maintain a nuclear Criticality Safety Program which ensures that
operations with fissionable materials which pose a criticality accident hazard shall be
evaluated and documented to demonstrate that the operation will be sub critical under
both normal and credible abnormat conditions. Fissionable material operations shall be
conducted in such a manner that consequences to personal and property that result from a
criticality accident will be mitigated. No single credible event or failure shall result ina

criticality accident having unmitigated consequences.

C.5.9.2 Nuclear Safety

The Contractor shall develop and maintain the safety analysis and controls for nuclear

. facilities, operations, and activities. Readiness determinations for restart of activities and

for start-up of new activities will be required to demonstrate readiness to safely start the
activity.
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C.5.9.3  Occupational Safety

The Contractor shall meet all occupational safety and health requirements (including but
not limited to industrial safety, fire protection, construction safety, fircarms safety,
explosive safety, industrial hygiene, pressure safety and motor vehicle safety) for all site-
related operations and conditions.

C.5.9.4 Quality Assurance Program

The Contractor shall perform all work on site in accordance with applicable quality
assurance requirements.

C.5.9.4.1 Quality Assurance Program Requirements

o  For site activities where transuranic waste will be characterized, packaged, or
shipped, the DOE Carlsbad Area Office Quality Assurance Program Document,
CA0-94-9-1012 shall apply. :

« The Nevada Test Site Waste Acceptance Criteria shall apply for those activities
where Low Level Waste is characterized, certified, packaged or shipped.

C.5.10 Architect Engineer/Construction Management

The Contractor shall provide Architect Engineer (AE) services necessary to accomplish

the scope of work. The Contractor shall retain a minimal in-house capability to provide
core design services of a recurring nature, to maintain Hanford Site engineering standards -
and ensure they are integrated with other site contractors, and to provide oversight of
subcontracted AE services to ensure they meet Hanford Site and Contractor standards and
requirements. The Contractor shall utilize fixed-price contracting for AE services to the
maximum extent practicable and consistent with Make-Buy plan.

The Contractor shall provide Construction and Construction Management services
necessary to accomplish the scope of work. The Contractor shall retain a minimal in-
house capability to maintain Hanford Site construction standards (e.g. hoisting and
rigging standards, site excavation safety coordination, construction labor relations, etc.)
and ensure they are integrated with other Hanford Site contractors, and to provide '
oversight of subcontracted Construction and Construction Management services to ensure
they meet Hanford Site and Contractor standards and requirements. The Contractor shall
utilize fixed-price contracting for Construction and Construction Management services to
the maximum extent practicable and consistent with Make-Buy plan.

- The Contractor shall provide an independent construction acceptance inspection service
within its organization to support Government inspection of construction performed on
the Hanford Site. As requested by DOE, this service shall be available to support
Government inspection of construction performed by all Hanford Site contractors.
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The Contractor shall continually assess the current and prospective requirements for AE,
Construction, and Construction Management services in order to provide those services
in the most efficient and cost effective manner. The Contractor shall maintain
accountability and ensure that a centralized control of these services is retained within its
organizational structure. In accordance with DOE direction, the Contractor shall ensure
that AE, Construction and Construction Management services resources under this
Contract are available to all site contractors and directly accessible to them.

C.6 OTHER PRIME CONTRACTORS

The Contractor may, from time to time, provide services to and receive services from
these other Prime Contractors by memoranda of agreement. The Contractor shall work
with the other Prime Contractors in identifying yearly requirements for services.

The Contractor shall also work with each of these Contractors to further the progress in
cleaning up the Hanford Site.

C.6.1 Battelle Memorial Institute (BMI)

Battelle Memorial Institute (BMI), under a separate prime contract, operates the Pacific
Northwest National Laboratory (PNNL). PNNL is one of five Office of Science multi-
program laboratories which conduct research and development activities under prime
contracts to DOE. Some of the programs conducted in the Laboratory are part of the
Office of Science laboratory system and require no integration with Hanford’s
Environmental Management (EM) programs; however, many of the research and
technology development programs have direct relevance to the Hanford cleanup mission.
As applicable, the Contractor is encouraged to utilize the scientific and technical
capabilities available from PNNL and shall work directly with PNNL to maximize the

benefit to Hanford from the National research and development program.

C.6.2 Hanford Environmental Health Foundation (HEHF)

The Hanford Environmental Health Foundation (HEHF), under a separate prime contract,
manages the Site Occupational Medical Contract to provide occupational health services
through health risk management and occupational health services to personnel at
Hanford. Through these services, HEHF strives to maximize the health and safety of
Hanford personnel while minimizing personal and occupational health risks. HEHF’s
Health Risk Management program teams with the site in identifying and analyzing the
hazards that Hanford personnel face in the work environment and brings an awareness of
_ health and safety issues to Hanford’s personnel. In support of DOE and all prime
contractors, HEHF’s occupational health services provide occupational medicine and
nursing, medical survetllance, ergonomics assessment, exercise physiology, case
management, psychology and counseling; fitness for duty evaluations, health education,
infection control, immediate health care, industrial hygiene, and health, safety, and risk
assessments.
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C.6.3 CH2M HILL Hanford Group, Inc. (CHG)

CH2M HILL Hanford Group (CHG), under a separate prime contract to DOE as
managed by the Office of River Protection, is responsible for managing the River
Protection Project. CHG is responsible for safely managing and retrieving for disposal
the radioactive waste stored in 177 underground tanks and related facilities.

C.6.4 Bechtel Hanford Incorporated (BHI)

Bechtel Hanford Incorporated (BHI), under a separate prime contract, is the
Environmental Restoration Contractor at the Hanford Site. BHI plans, manages,
executes, and integrates a full range of activities for the cleanup of groundwater,
contaminated soils, and inactive nuclear facilities under DOE’s Environmental
Restoration Program. These activities include decontamination and decommissioning
(D&D) of old production facilities; performing integrated sitewide planning for
Groundwater/Vadose Zone Project, managing remedial action projects; developing an
Environmental Restoration Disposal Facility (ERDF); and providing technology
demonstration projects.

C.65 Johnson Controls Incorporated (JCI}

Johnson Controls Incorporated (JCI), under a separate prime contract, is responsible for
the Energy Savings Performance Contract, which currently includes steam service. JCI
can also propose additional energy conservation measures. These may include but are
not limited to lighting system upgrades; pumping system upgrades; automation; heating,
ventilation, and air conditioning upgrade; and addition of Utility Monitoring and Control
Systems.

C.6.6 Bechtel National, Inc. (BNI)

Bechtel National, Inc. (BNI), under a separate prime contract to DOE as managed by the
Office of River Protection, is responsible for designing, constructing, commissioning, and
supporting the transition of the Waste Treatment and Immobilization Plant (WTP). The
WTP will treat the wastes being managed by CHG (see C.6.3).

C.7 POTENTIAL WITHDRAWAL OF WORK

In anticipation of exercising its rights pursuant to the clause entitled, “Withdrawal of

_ Work,” contained in Section H of this contract, DOE has identified the following scope
of work for withdrawal from this contract:

(1)  Information Technology (IT), ideritified as the following:
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IT Strategic Planning and Management (Architecture development and
management)

Wireless Systems Technology (pagers, radios, micro-wave, associated
transmitting towers and video teleconferencing)

Cellular System (cellular phones)

Telephone Switch and Relay Nodes (Integrated Voice Data Telecommunications
System)

Fiber Optics and Twisted Pair Cabling

Help Desk (data systems [software] assistance center)

Desktop Services (data systems [hardware] assistance center)

Data Systems Network (includes servers and related equipment)

Data Systems Security (software and policy management)

Data Systems Development (software development and maintenance of all
software applications)

Web Page Development

It is currently anticipated this scope of work will be withdrawn on or around
March 31, 2002.

(2) - All Contractor 300 Area Scope:

It is currently anticipated that the scope of work (as described in C.3 above) will
be withdrawn on or aro.und June 30, 2002.

(3) HAMMER

It is currently anticipated that this scope of work will be withdrawn on or around
October 1, 2001.

The Contractor shall cooperate with and assist the government in facilitating the
withdrawal of work and in providing a smooth transition to the successor contractors.

Nothing herein is intended to limit DOE’s exercise of the Withdrawal of Work clause to
the scopes of work identified above, nor is the Withdrawal of Work intended to be
limited to the time frames identified above. The above areas and the time frames for
Withdrawal of Work are anticipated only and provided for informational purposes.

C.8 POTENTIAL ADDITION OF WORK

It is anticipated that DOE will exercise its rights pursuant to the clause entitled, “Optional
" Services,” contained in Section B of this contract to add to this contract the 200 Area
scope of work currently being performed by Bechtel Hanford, Inc. Operation of the
Environmental Restoration Disposal Facility (ERDF) is excluded from this scope
transfer. Additionally, DOE will transfer 600 Area scope currently performed by Bechtel
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Hanford, Inc., that will not be part of the River Corridor closure project to this contract
(e.g., 618-11 burial ground, &tc.).

Current candidate facilities for 200 Area transfer include, but are not limited to: 2338,
224B, 212N, 212P, and 212R.

Current candidate waste sites for Central Plateau transfer include, but are not limited to:
618-11 burial ground, 618-10 burial ground, and Gable Mountain Ponds.

The Hanford Site consolidated Groundwater Management Project has the overall goals of-
(1) focusing on remediation of groundwater, and (2) long-term protection of groundwater
resources.

Remediation of contaminated groundwater generally consists of groundwater extraction,
surface treatment, and reinjection into the aquifer. Remediation of contamination using
soil vapor extraction and in-situ treatment barriers is also included within this scope,
along with well installation, well maintenance, and well abandonment. The Groundwater
Remediation Project is separated into three major areas: 100 Area Groundwater, 200
Area Groundwater, and Hanford Site Groundwater Management.

Not included within this scope are PNNL monitoring network design, sampling, and
sample collection, sample analyses, hydrologic characterization, data evaluation, and
reporting for RCRA, CERCLA, and site-wide and operational activities. Seismic
monitoring, vadose monitoring, and groundwater modeling are also included in the
PNNL scope, and not in this work scope.

The Hanford Site Groundwater/Vadose Zone (GW/VZ) Integration Project is to develop
the technical capability and scientific information to perform site-wide risk assessments
and manage the current and predicted ground and surface water contamination
remediation. The project will provide information to assist key decisions by regulators
and DOE in the selection of cleanup goals and technologies.

It is currently anticipated this scope of work will be added to this contract on or around
June 30, 2002.

C.9 TRANSFER AND TRANSITION OF WORK SCOPE
Transfer of Work:

_ The DOE and Contractor recognize that under other terms of the Contract clauses titled

»Withdrawal of Work™ and "Optional Services” the DOE may exercise its rights to
modify this Statement of Work. The DOE and Contractor agree to negotiate a reasonable
transition period for each change to minirhize the impact on existing work being
performed.
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Contract Transition:

The DOE and Contractor recognize that prior to the end of the Contractor’s performance
period, a transition period will be necessary to allow a transition to a new Contractor.
The Contractor agrees to work with the DOE to establish an acceptable transition plan
that supports the new Contractor in assuming their Contract responsibilitics. The DOE
agrees that any requirements placed upon the incumbent Contractor to perform any
transition activities should not impact funding or the Contractor’s ability to earn a fee.
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T SECTIONF

DELIVERIES OR PERFORMANCE

F.1  PERIOD OF PERFORMANCE

The period of performance for the work specified in Section C of this contract shall commence
on October 1, 2000 and continue through September 30, 2006, (but not to exceed September 30,
2006) unless sooner terminated or reduced as provided for in other provisions of this contract.

F.2 PRINCIPAL PLACE OF PERFORMANCE

The principal places of performance of this contract shall be the Hanford Site, near Richland,
Washington and other facilities as directed by the Contracting Officer. -

F3 DELIVERIES

All products, reports, or services under this contract shall be delivered to the Contracting Officer
shown in Section G, subsection G.2, or any other duly authorized Government repres entative, as
designated in writing by the Contracting Officer.

F4 REPORTING REQUIREMENTS -

A The Contractor shall develop a reporting system that will provide management
information in the form of electronic data bases and will report program performance on .
the technical work, schedule, and cost profile defined in the program baseline. :
Management information to be furnished shall include baseline data for all PHMC work
and PHMC site support activities; performance status and analysis information, including
technical, cost, schedule, and funding management data; and identification of relevant
issues to DOE Richland Operations Office (RL).

(1)  The contractor shall prepare a monthly progress report which will be usedin - .
performance review meetings with DOE. The report shall include:

a} A statused summary logic schedule of key contractor workscope. The
schedule should include DOE and Tri-Party Agreement (TPA) milestones.

b) Cost reporting which identifies month, current fiscal year, and cumulative-to-
date planned, earned value, incurred cost, and annual and total estimates at
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H.44 LOBBYING RESTRICTION (DEPARTMENT OF INTERIOR & RELATED

AGENCIES APPROPRIATIONS ACT, 1999)

The Contractor or Awardee agrees that none of the funds obligated on this award shall be made
available for any activity or the publication or distribution of literature that in any way tends to
promote public support or opposition to any legislative proposal on which Congressional action
is not complete. This restriction is in addition to those prescribed elsewhere in statute and
regulations.

H.45 TRAVEL RESTRICTIONS

A.

For contractor travel expenses incurred on or after October 1, 2000 and before October 1,
2001 a ceiling limitation of $1,620,000 shall apply to all reimbursements made for
contractor travel expenses funded by the Energy and Water Development Appropriations
Act under this contract. Expended funds which exceed the established ceiling will be
unallowable unless otherwise authorized by the contracting officer.

Some travel costs are exempt from the ceiling, examples are:

Travel performed under work for others agreements;

Travel of subcontractors;

Travel of non-DOE users to participate in experiments at DOE user facilities;
Travel costs of travel management centers;

Travel costs funded by other appropriations;

Relocation costs;

Costs of workshops/seminars (other than travel costs), such as, rental of meeting
rooms, public address equipment; speakers’ fees;

8. Registration costs of training classes.
9. Travel expenses within the Laboratory Directed Research and Development

program; and
10. Travel associated with recruitment.

ARG o

Notwithstanding any other provisions of the contract or the source of funding, the
contractor further agrees that none of the funds obligated under the contract may be used
to reimburse employee trave! costs incurred on or after October 1, 2000 and before
October 1, 2001 which exceed the rate and amounts that apply to federal employees
under subchapter I of Chapter 57 of Title 5, United States Code. Costs which exceed
these rates and amount will be unallowable. This restriction is in addition to those
prescribed elsewhere in statute or regulation.

H-38



Fluor Hanford, Inc.
DE-AC06-96RL13200
Modification 123

D. Costs incurred for lodging, meals, and incidental expenses are considered reasonable and
allowable to the extent that they do not exceed the maximum per diem rates in effect at
the time of travel as set forth in:

() Federal Travel Regulations (FTR) for travel within the 48 states;

(ii)  Joint Travel Regulations (JTR) for trave! in Alaska, Hawaii, the Commonwealth of
Puerto Rico, and territories and possessions of the United States; or

(iii)  Standardized Regulations (SR) for travel allowances in foreign areas.

E. Subparagraph (C) does not incorporate the regulations cited above in their entirety. Only
the coverages in the referenced regulations addressing the maximum per diem rates, the
definitions of lodging, meals, and incidental expenses, and special or unusual situations
are applicable to contractor travel.

F. Airfare costs in excess of the lowest customary standard, coach, or equivalent airfare
offered during normal business hours are unallowable except when such accommodations
require circuitous routing, require travel during unreasonable hours, excessively prolong
travel, result in increased cost that would offset transportation savings, are not reasonably
adequate for the physical or medical needs of the traveler, or are not reasonably available
to meet mission requirements. However, in order for airfare costs in excess of the above
standard airfare to be allowable, the applicable condition(s) set forth above must be
documented and justified. : ' ‘

H.46 OCCUPATIONAL HEALTH RECORDS AND RADIATION EXPOSURE
RECORDS

The Contract Clause entitled "Access to and Ownership of Records" is implemented as follows
with respect to occupational health records and radiation exposure records:

All occupational health records generated during the performance of Hanford-related activities
will be maintained by the Hanford Environmental Health Foundation (HEHF) and are the
property of DOE. Allradiation exposure records generated during the performance of Hanforg-
related activities will be maintained by the Pacific Northwest National Laboratory (PNNL) and

are the property of DOE.

H-39



(4

(e}

1.75

(@

(b)

()

(d)

Finor Hanford, Inc.
DE-AC06-96RL13200
Modification M128

Failure to agree to any adjustment shall be a dispute under the Disputes clause.

'However, nothing in this clause shall excuse the Contractor from proceeding with the

contract as changed.

Notwithstanding the terms and conditions of paragraphs (a) and (b) above, the estimated
cost of this contract and, if this contract is incrementally funded, the funds allotted for
the performance of this contract, shall not be increased or considered to be increased
except by specific written modification of the contract indicating the new contract
estimated cost and, if this contract is incrementally funded, the new amount allotted to
the contract. Until this modification is made, the Contractor shall not be obligated to
continue performance or incur costs beyond the point established in the Limitation of
Cost or Limitation of Funds clause of this contract.

FAR 52.244-2 SUBCONTRACTS (AUG 1998) ALT II (AUG 1998)

Definitions. As used in this clause--"Approved purchasing system" means a
Contractor’s purchasing system that has been reviewed and approved in accordance with
Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract” means the Contracting Officer's written consent for the
Contractor to enter into a particular subcontract.

"Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contract ora
subcontract. It includes, but is not limited to, purchase orders, and changes and
modifications to purchase orders.

This clause does not apply to subcontracts for special test equipment when the contract
contains the clause at FAR 52.245-18, Special Test Equipment.

When this clause is included in a fixed-price type contract, consent to subcontractis ~ -
required only on unpriced contract actions (including unpriced modifications or
unpriced delivery orders), and only if required in accordance with paragraph (d) or (e)
of this clause.

If the Contractor does not have an approved purchasing system, consent to subcontract

is required for any subcontract that--
(1)  Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

~
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1110 DEAR 970.5204-33 PRIORITIES AND ALLOCATIONS (APR 1994)

The Contractor shall follow the rules and procedures of the Defense Priorities and Allocations
System (DPAS) regulation (15 CFR Part 700) in obtaining controlled materials and other products
and materials needed for contract performance.

1111 DEAR 970.5236-1 GOVERNMENT FACILITY SUBCONTRACT APPROVAL
(MONTH AND YEAR TBE)

Upon request of the contracting officer and acceptance thereof by the contractor, the contractor
shall procure, by subcontract, the construction of new facilities or the alteration or repair of
Government-owned facilities at the plant. Any subcontract entered into under this paragraph
shall be subject to the written approval of the contracting officer and shall contain the provisions
relative to labor and wages required by law to be included in contracts for the construction,
alteration, and/or repair, including painting and decorating, of a public building or public work.

1.112 DEAR 970.5204-43 OTHER GOVERNMENT CONTRACTORS (APR 1994)

The Government may undertake or award other contracts for additional work or services. The
Contractor agrees to fully cooperate with such other Contractors and Government employees and
carefully fit its own work to such other work as may be directed by the Contracting Officer. The
Contractor shall not commit or permit any act which will interfere with the performance of work:
by any other Contractor or by Government employees.

1.113 DEAR 952.247-70 FOREIGN TRAVEL (MAR 2000)
Contractor fofeign travel shall be conducted pursuant to the requirements contained in DOE

Order 551.1A, Official Foreign Travel, or any subsequent version of this order in effect at the
time of award. '
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PART II - LIST OF DOCUMENTS
EXHIBITS AND OTHER ATTACHMENTS

SECTION J
APPENDIX C

DOE DIRECTIVES

Federal Regulations and applicable Washington Administrative Code (i.e., WAC 173-303, etc.)
governing DOE activities, and the following Directives are applicable to work and activities
conducted/accomplished by Contractors at the Hanford Site. In addition, the applicability of
given Environment, Safety, and Health (ES&H) Directives to a specific facility or work
activity/project may be determined through the Standards/Requirements Identification Document
(S/RID) process, as approved by the appropriate DOE authority. Upon approval of an S/RID,
that set of requirements is the ES&H directive/requirements set applicable to the facility,
work/activity or project and supersedes the ES&H directives included in this list of Directives.

The Contractor and RL will work cooperatively in reviewing the current list of DOE Directives
evaluating them for value added, efficiency of operations, redundancy with other laws and
regulations and conflict with Fluor Corporate and best commercial practices. The review will
result in the Contractor providing a request for approval to the Contracting Officer to eliminate
selected Directives by April 30, 2001. The results will be incorporated by the Contracting
Officer within 60 days of the Contractor's submittal. New Directives incorporated by this
modification or Directives proposed for inclusion in the future per implementation of the RL.
RIMS will be assessed following the FH Scope, Cost, and Management Process (SCMP) and

will include, as appropriate, requests for elimination or waivers and/or Baseline Change
Requests, as necessary. -

DOE ORDERS AND NOTICES
ORDER 3 :
NUMBER . CHANGES TITLE
CRD 130.1 Budget Formulation Process
CRD 140.1-1A Interface with the Defense Nuclear Facilities Safety Board
DOEN 142.1 Unclassified Foreign Visits and Assignments
CRD 151.1 1&2 Comprehensive Emergency Management System
DOE M 200.1-1 Telecommunications Security Manual

(Except Chapter 2)

DOE M 200.1-1 9 Public Key Cryptology and Key Management
CRD 200.1 Information Management Program

TM 1



CRD 205.1
CRD 205.2
CRD 205.3
CRD 210.1

CRD 224.1
CRD 225.1A

CRD 231.1
CRD 232.1A

DOE M 232.1-1A

CRD 241.1
CRD 251.1A
CRD 252.1
CRD 311.1A
CRD 350.1
CRD 413.1
CRD 413.3

CRD 414.1A
CRD 420.1
CRD 425.1A
CRD 430.1A
CRD 430.2
CRD 435.1
CRD 440.1A

CRD 440.2
CRD 442.1
CRD 460.1A
CRD 460.2
CRD 461.1

CRD 470.2A

. DOEM471.1-1

1&2

1
1&2

1&2

1&2

Fluor Hanford, Inc.
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Unclassified Cyber Security Program

Foreign National Access to DOE Cyber Systems
Password Generation, Protection, and Use
Performance Indicators and Analysis of Operations
Information

Contractor Performance-Based Business Management
Process

Accident Investigations

Environment, Safety, and Health Reporting
Occurrence Reporting and Processing of Operations .
Information

Occurrence Reporting and Processing of Operations
Information

Scientific and Technical Information Management
Directives System Order

Technical Standards Program

Equal Opportunity and Diversity Program

Contractor Human Resources Management Programs
Management Control Program

Program and Project Management for the Acquisition of
Capital Assets

Quality Assurance

Facility Safety

Startup and Restart of Nuclear Facilities

Life Cycle Asset Management

In-House Energy Management

Radioactive Waste Management

Worker Protection Management for DOE Federal and
Contractor Employees

Ayviation

Department of Energy Employee Concerns Program
Packaging and Transportation Safety

Departmental Materials Transportation and Packaging
Management

Packaging and Transfer or Transportation of Materials of
National Security Interest

Security and Emergency Management Independent

Oversight and Performance Assurance Program
Identification and Protection of Unclassified Controlled
Nuclear Information Manual
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CRD 471.1A

CRD 471.2A
DOEM 471.2-1B
DOEM 471.2-2
CRD 472.1B
DOEM 473.2-1
DOE M 473.2-2
CRD 473.2
CRD 4734
DOE N 473.5
DOEN473.6
CRD 473.7
DOEM 474.1-1

CRD 474.1
DOE M 474.1-2

DOEM 475.1-1
CRD 481.1

CRD 534.1
CRD 551.1A
DOE 1220.1A
DOE 1230.2
DOE 1270.2B

DOE 1340.1B

DOE 1350.1
DOE 1450.4

DOE 2030.4B
DOE 2100.8A

DOE 2110.1A
DOE 4330.4B
DOE 5400.1
DOE 5400.5
DOE 5480.19
DOE 5480.20A

DOE 5480.21

1&2

1&2
1
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Identification and Protection of Unclassified Controlled
Nuclear Information

Information Security Program

Classified Matter Protection and Control Manual
Classified Information Systems Security Manual
Personnel Security Activities

Firearms Qualification Courses Manual

Protective Force Program Manual

Protective Force Program

DOE Badges

Security Area Vouching and Piggybacking

Security Conditions

Explosive Detection Program

Manual for Control and Accountability of Nuclear
Materials

Control and Accountability of Nuclear Materials
Nuclear Materials Management and Safeguards
System Reporting and Data Submission

Identifying Classified Information

Work for Others (Non Department of Energy Funded
Work)

Accounting

Official Foreign Travel

Congressional and Intergovernmental Affairs
American Indian Tribal Government Policy
Safeguards Agreement with the International Atomic
Energy Agency

Management of Public Communications Publications and
Scientific, Technical and Engineering Publications
Andiovisual and Exhibits Management

Consensual Listening-In To Or Recording
Telephone/Radio Conversations

Reporting Fraud, Waste, and Abuse to the Office of
Inspector General

Cost Accounting, Cost Recovery, & Interagency Shanng of
Information Technology Facilities

Pricing of Departmental Materials and Services
Maintenance Management Program

General Environmental Protection Program

Radiation Protection of the Public and the Environment
Conduct of Operations Requirements for DOE Facilities
Personnel Selection, Qualifications, and Training
Requirements for DOE Nuclear Facilities

Unreviewed Safety Questions

1.2



DOE 5480.22
DOE 5480.23
DOE 5480.30
DOE 5480.4

DOE 5530.1A
DOE 5530.2
DOE 55303
DOE 5530.4
DOE 5530.5
DOE 5560.1A
DOE 5610.13

DOE 5610.2
DOE 5632.1C
DOE M 5632.1C-1

DOE 5660.1B
DOE 5670.1A
DOE 5670.3
DOE 6430.1A
DOE/RW-0333P
SEN-22-90

DOC. NUMBER

HNF-SD-MP-SRID-002
HNF-SD-MP-SRID-003
HNF-SD-MP-SRID-007
HNF-SD-SNF-RD-001

HNF-SD-MP-SRID-006
~ HNF-SD-MP-SRID-008
HNF-SD-MP-SRID-011

Rev. 8

REVISION
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Technical Safety Requirements

Nuclear Safety Analysis Reports

Nuclear Reactor Safety Design Criteria

Environmental Protection, Safety, and Health Protection
Standards

Accident Response Group

Nuclear Emergency Search Team

Radiological Assistance Program

Aerial Measuring System

Federal Radiological Monitoring and Assessment Center
Priorities and Allocations Program

Joint Department of Energy/Department of Defense
Nuclear Weapon Safety, Security, and Control Program
Control of Weapon Data

Protection and Control of Safeguards and Security Interests
Manual for Protection and Control of Safeguards and
Security Interests (Except Chapter I, paragraphs 1, 2, and
4 through 9) '
Management of Nuclear Materials

Management and Control of Foreign Intelligence
Counterintelligence Program

General Design Criteria

Quality Assurance Requirements and Descriptions )
DOE Policy on Signatures of RCRA Permit Applications

S/RIDS
TITLE

Fluor Hanford Contract

Plutonium Finishing Plant

Waste Encapsulation and Storage Facility
Spent Nuclear Fuel Project

Fast Flux Test Facility

324/327 Building

Waste Management Hanford
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RL TAILORED CONTRACTOR REQUIREMENTS DOCUMENTS

DOC. NUMBER

CRD 110.3 (supplemented)

HFID 232.1B

RLID 420.1

CRD 440.1 (supplemented)

RLM 440.2
RLID 440.3

CRD 470.1 (supplemented)

RLID 470.2
RLID 471.2B
RLID 473.1
RLID 473.2
RLID 1210.1
RLID 1300.1D
RLID 5480.19
RLID 5630.3A

RLID 5632.1B
RLID 5633.3
RLID 5635.3

RLID 5670.3A
DOE/RL-91-31

DOE/RL-92-49
DOE/RL-94-02
DOE/RL-92-36

DOE/RL-94-125
DOE-RL-SOD-INST L&T.001 2

DOE/RL-%94-97

DOE/RL-96-68

DOE-0223
DOE-0225

TITLE

Conference Management (5/8/00)

Notification, Reporting and Processing of Operations
Information

Fire Protection

Firearms Safety

Aviation Manual

Regulatory Access Requirements and Implementing
Directive

Safeguards and Security Program Requirements
Facility Approval and Registration of Activities
Information Security Program

Protection of Safeguards and Security Interests
Hanford Site Access Eligibility

Hanford Visitor Policies and Procedures

Facility Representative Program

Conduct of Operations Requirements for RL
Protection of Hanford Facilities against Radiological and
Toxicological Sabotage

Asset Protection Requirements

Control and Accountability of Nuclear Materials at RL
Hand-Carrying Classified Documents within the Hanford
Site

Counterintelligence Program

Hanford Site Waste Minimization and Pollution
Awareness Program Plan

Radiological Assistance Program Plan - Region 8
Hanford Emergency Management Plan

Hanford Site Hoisting and Rigging Manual

Federal Building Self Protection Plan

Hanford Site Lockout/Tagout Program

Selection of Analytical Methods for Mixed Waste Analysis
at Hanford

Hanford Analytical Services Quality Assurance
Requirements Document

" RL Emergency Implementing Procedures

Hanford Emergency Assessment Resource Manual
(HEARM)

i
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PART 0I - LIST OF DOCUMENTS
EXHIBITS AND OTHER ATTACHMENTS

SECTIONJ
APPENDIX I
SMALL, SMALL HUBZONE, SMALL DISADVANTAGED AND WOMAN-OWNED
SMALL BUSINESS SUBCONTRACTING PLAN FOR FY 2001

March 27,2001
(consisting of 6 pages including this cover page)
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Small, Small HUBZone, Small Disadvantaged and Woman-Owaed Small Business
_Subcontracting Plan (Revision March 27, 2001)

1. Namte of Prime Contractor: Fluor Hanford, Inc.
Address: Post Office Box 1000, MSIN H7-02
Richland, Washington 99352
2. Contract of Solicitation No.: DE-AC06-96RL.13200
Total Amount of Contract: $4.88 Billion
Period of Performance: October 1, 1996 through September 30, 2001
Place of Performance: Richland, WA

Description of Contract Requirements: Fluor Hanford, Inc. (FH) shall provide all materials, supplies,
services and transportation necessary to perform the Statement of Work as Management Contractor for
DOE, Richland Operations Office.

Ttems 3 through 7 are based on FY01 dollars only. The 30% is based on $650 ! million of FH cost for

FYOl.
3. Total amount of planned subcontracting: - $193,350.000
Percentage of total amount of contract: 30%
4, Total planned for subcontracting to Small Business $73.800.000

(Small Business) (Including item 5, 6 and 7 below):

Percentage of total amount of planned .

subcontracting: 38%
5. Tota! planned for subcontracting to Small Dis-
advantaged Business (part of item 4): £16,400.000
Percentage of total amount of planned
subcontracting: (part of item4) 8%
6. Total planned for subcontracting to HUBZone Small
Business (part of item 4): $3,800.000
Percentage of total amount of planned
Subcontracting: (part of item 4) 2%
7. Total planned for subcontracting to Woman-Owned
Small Business (part of item 4) $16,400.000

Percentage of total amount of planned
subcontracting: (part of item 4) 8%

! Excludes goal and base dollars associated with RL Directed, Non-Defense and Environmental
Restoration work, affiliate work issued as an interdivisional transfer at cost and other OOt
Government Contractors. including National Labs. )

C:\WINOOWS\Temporary Internet Fi1es\OLK137010101439 rev.doc. Last printed 3/27/01 1:29 P4



10.

Items to be subcontracted under this contract
and the types of businesses supplying them
are; (Check all that apply)

Subeontracting Items Large s | spB | HUBZone WOSB
. Business

Office Supplies X X X TBD X
Janiterial Supplies | X x | TBD X
Office Equipment X X TBD X
Temporary Empl. Services X X X X
AJE Services X X X
Lab Services X X
Safety Equipment X X X TBD X
Fuels X TBD
QOperating Materials X TBD : X -
Real Estate X
Miscellaneous Services X X X ' X

The method used to develop the subcontracting goals for Small, Small HUBZone, Small Disadvantaged and
Woman-Owned Small Business concerns is described as follows: '

In formulating the goals for Small, Small HUBZone, Small disadvantaged and Woman-Owned Small
Business concerns for FY 2001, FH utilized cwrent guidance from the U. S. Department of Energy
Richland Operations Office. FH used historical data from actual accomplishments for FY 2000. In

addition, the following were considered:

= The Small Business Administration’s requirement for certified Small Disadvantaged Business’s, and

the many unknowns associated. : . .
» Based on Prime Contract Modification #126, affiliate transactions beginning October 1, 2000 are now
handled as interdivisional transfers at cost. These transactions are no longer included in the

socioeconomic calculations or reports from FH. _
»  The unavailability of HUBZone Small Businesses for the projected needs of FH in FY 2001.

The method used to identify potential sources for solicitation purposes is as follows:

Existing company source lists; Small Business Administration including regional and Headquarters; Pro-
Net; small, small HUBZone, small disadvantaged and woman-owned Small Business concemns trade
associations; Trade Fairs; conferences/conveiitions; and workshops.

S



1.

12,

13,

Indirect costs are () arrAg_x-lc‘)t-(X) included in the above goals (check one).

The following individual will administer the subcontracting program:

Catherine Pearsall

Name:
Title: Small Business Liaison, Supplier Advocacy Office
Address: P.0. Box 1000, MSIN H7-02
Richland, Washington 99352
Telephone: (509) 376-4697

This individual's specific duties as they relate to the firm's subcontracting program are as follows:

a.

Ensuring, in the project's acquisition of goods and services, that Small, Small HUBZone, Small
Disadvantaged and Women-Owned Small Business concerns are provided the maximum
opportunity practicable to compete for subcontracted work and purchased materials.

Ensuring the establishment and maintenance of records of the total dollar value of solicitations and
awards to Small, Small HUBZone, Small Disadvantaged and Women-Owned Small Business

. concerns, large business concerns and total solicitations and awards.

Preparing and submitting semi-annual reports (SF294) on direct procurements to the contracting
officer.

Developing and maintaining source files (Pro-Net and others) of Small, Small HUBZone, Small
Disadvantaged and Women-Owned Small Business concerns for use by the project in preparing
bidders lists for solicitations of direct and indirect goods and services. :

Participating or ensuring participation of company representatives in Small, Small HUBZone, '
Small Disadvantaged and Women-Owned Small Business trade asscciations, seminars, and
business opportunity workshops and outreach programs.

Conducting or arranging for conduct of instructional and motivational workshops for procurement
and contracts personnel and others in the duties and methods of enhancing the participation of
Small, Small HUBZone, Small Disadvantaged and Women-Owned Small Business firms in Project
Hanford's acquisitions.

_Coordinating project activities during conduct of compliance reviews by federal agencies.

Cooperating in any studies or surveys or submission of reports (in addition to those in Item C,
above) as may be required by the Depariment of Energy or the Small Business Administration.

Establishing and maintaining adequate records of the above activities to docurnent compliance
with this subcontracting plan.

Assisting in implementing a procurement systerm, which uses the information highway to expand
access by Small, Small Disadvantaged, Women-Owned Small Business concerns to the '

procurement process.

The following efforts will be made to assure that Small, Small HUBZone, Small Disadvantaged and
Woman-Owned Small Business concerns will have an equitable opportunity to compete for subcontracts.

.
-
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14,

15.

16.

a. Identify poteﬁaﬂ projects or portion of projects that can be performed by Small, Small HUBZone,
Small Disadvantaged and Woman-Owned Small Business concerns.

b. Include Small, Small HUBZone, Small Disadvantaged and Woman-Owned Small Business
concerns in Request for Quotes where such concerns are known to exist and are qualified to supply
the items or services being procured. :

c. Assist Small, Smail HUBZone, Small Disadvantaged and Woman-Owned Small Business concerns
with mentoring through the Suppliér Advocacy Office, Small Business Liaison.

d. Arrange bid solicitation; time for preparation of proposals, quantities, specifications and delivery
schedules to facilitate participation.

e Provide training for Small, Small HUBZone, Stall Disadvantaged and Woman-Owned Small
Business concerns in doing business with the PHMC (Project Hanford Management Contract).

The clause entitled "Utilization of Small Business Concerns” will be included in all subcontracts that offer
further subcontracting opportunities and all subcontractors (except Small Business concerns) who receive

subcontracts in excess of $500,000 ($1,000,000 for construction of any public Jacility) will be required to

adopt a plan similar to the plan agreed to by the offeror.

The contractor will cooperate in any studies or surveys as may be required; submit periodic reports in order
to allow the Government to determine the extent of compliance by the offeror with the subcontracting plaz;
submit Standard Form 294, "Subcontracting Report for Individual Contracts," and Standard Form 295, "
Summary Subcontract Report,” in accordance with the instructions on the forms; and ensure that its
subcontractors agree to submit Standard Forms 294 and 295. ' '

The following types of records will be maintained to demonstrate procedures that have been adopted to
comply with the requirements and goals in the plan, including establishing source lists; and a description of
its efforts to locate Small, Small HUBZone, Small Disadvantaged and Woman-Owned Small Business
concerns and award subcontracts to them. The records shall include at least the following (or a plant-wide
or company-wide basis, unless otherwise indicated):

a. Source lists, guides and other data that identify Small, Small HUBZone, Small Disadvantaged and
Woman-Owned Small Business concerns,

b. Organizations contacted in an attempt to locate sources that are Small, Small HUBZone, Small
Disadvantaged, or Wornan-Owned Small Business concerzs. :

c. Records on each subcontract solicitation resulting in an award of more than $100,000, indicating
{1) whether Small Business concerns were solicited and if not, why not, (2) whether Small
HUBZone Business concerns were solicited and if not, why not, (3) whether Small Disadvantaged
Business concerns were solicited and if not, why not, (4) whether Woman-Owned Small Business
concerns were solicited and if not, why not, and (5} if applicable, the reason award was not made
to a Sma!l Business concern.

d Records of any outreach efforts to contact (1) trade associations, (2) business development
organizations, and (3) conferences and trade fairs to locate Small, Small HUBZone, Small

Disadvantaged and Woman-Owned Small Business sources.



€. Records of internal guidance and encouragement provided to buyers through (1) workshops,
semninars, training, etc., and (2) monitoring performance to evaluate compliance with the program'’s
requirements.

f. On a contract-by-contract basis, records to support award data submitted by the offeror to the

Government, including the name, address and business size of each subcontractor. (Contractors
having company or division-wide annual plans need not comply with this requirement.)

Plan Submitted by: J____ g ﬂ AWM

Catherine Fearsall, STmIl Busines()liaison, Supplier Advocacy Office

Date: 5/&’ 7/0\

Plan Accepted by: @4“’“—' { i’?‘?”"“

(Contréc ting Officer)

Date: ‘//3 /5/
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PART I - LIST OF DOCUMENTS
EXHIBITS AND OTHER ATTACHMENTS

SECTION J
APPENDIX N
SPECIAL BANK ACCOUNT AGREEMENT FOR USE WITH
THE CHECKS -~ PAID METHOD OF LETTER OF CREDIT
FINANCING

OCTOBER 1, 2000, THROUGH SEPTEMBER 38, 2001
(consisting of seven pages including this cover page)

J-N-1



___ FLUOR HANFORD, INC.
CONTRACT NO. 402794-A-C3

SCHEDULE

This agreement is entered into this 1st day of October, 2000, between the UNITED STATES OF
ANERICA, represented by the Department of Energy (hereinafter referred to as DOE), FLUOR
HANFORD, ING, corporation/legal entity existing under the laws of the State of Washington
(hereinafter referred to as the Recipient); and U.S. Bank, a banking corporation under the [aws of |
the State of Washington located at Richland, Washington (hereinafter referred to as the Bank).

RECITALS

a. ~ By mutual agreement of the parties, this Special Bank Account Agreement supersedes and
replaces all Special Bank Account Agreements to which this Recipient, DOE, and the Bank
* have been parties. . '

b. On the effective date of August 6, 1996, DOE and the Recipient entéred into Contract(é) No.
DE-AC06-96RL13200, providing for an advance of funds by a letter of credit, A copy of such
advance provisions has been furpished to the Bank.

¢. DOE requires that amounts advanced to the Reciplent thereunder be deposited in a Special
Demand Deposit Account at a member bank covered by U.S. Department of Treasury
approved government deposit insurance organizations that are identified in 1 TFM 6-8000.
These special demand deposits must be kept separate from the Recipient's general or other
funds: and the parties are agreeable 1o so depositing said amounts with the Bank.

d. The "Special Demand Deposit Account’ shall be designated “FLUOR HANFORD, INC.,
PURCHASE DRAFT, SALARY AND CONTRACT ACCOUNTS." -

COVENANTS

In consideration of the foregoing, and for other good and valuable considerations, it is agreed
that:

1. The Government shall have a title to the credit balance in said accounts to secure the
repayment of all advance payments made to Reciplent and said title shall be superior to any
fien or claim of the Bank with respect to such accounts. o

2. TheBank shall be baund by the provisions of said contract(s) between DOEandthe -
Recipient relating to the deposit and withdrawal of funds In the above Special Demand
Deposit Account, which are hereby incorporated Into this Agreement by reference, but the
Bank shall not be responsible for the application of funds withdrawn from said accounts,
After receipt by the Bank of directions from DOE, the Bank shall act thereon and shall be
under no liability to any parly hereto for any action taken In accordance with the said written
directions. Any written directions received by the Bank from the Govemment upon DOE
stationery and purporting to be signed by, o signed at the written direction of, the
Govermment may, insofar as the right, duties, and liabiiities of the Bank are considered as
having been properly Issued and filed-with.the Bank by DOE.

-



3. The DOE, or its authorized representatives, shall have access to the books and records
maintained by the Bank with respect to such Special Demand Deposit Account at all
reasonable times and fof all reasonable purposes, inciuding, without limitation to, the
inspection or copying of such baoks and records and any or all memoranda, checks,
correspondance, or documents pertaining thereto. Such books and records shall be
preserved by the Bank for a period of six (6) years after the final payment under this

.Agreement. :

4. 1Inthe event of the service of any writ of attachment, levy of execution, or commencement of
garnishment proceedings with respect to the Special Demand Deposit Account, the Bank
shall promptly notify the Department of Energy at the Richland Operations Office, P.O. Box
550, Richland, Washington , 99352, )

5. DOE shall authorize funds that shall remain available to the extent that obligations have
been incurred in good faith there under by the recipient to the Bank for the benefit of the
special demand deposit account. The Bank agrees to honor upon presentation for payment
all payments issued by the Recipientand to restrict all withdrawals against the funds
authorized to an amount sufficient to maintain the average daily balance in the special
demand deposit account in a net positive and as close to zero as administratively possible.

The Bank agrees to service the account in this manner based on the requirements and
specifications contained in solicitation No.402794, dated May 1, 2000 in consideration of the
placement by DOE of a noh-interest-bearing time deposit with the Bank in an amount determined
by the quarterly analysis via the "Calculation of Time Account Balance Required”, as adjusted to
compensate for changes in volume of services, in the reserve requirement, in the cost of “fioat”
and in the TT&L rate. The Bank agrees that per-item costs, detailed in the form “Schedule of
Bank Processing Charges,” contained in the Bank’s aforesaid bid shall remain constant during
the term of this Agreement. The Recipient shall withdraw the amount of funds determined in the
quarterly "Calculation of Time Account Balance Required"; from the special demand deposit
‘account and use such funds to make a non-interest-bearing time deposit in a separate account in
the Bank. This account shall hereinafter be defined as the time deposit account. The funds in the
time deposit account shall remain on deposit and shall not be withdrawn or used for any purpose
without the authorization of DOE. The amount of the deposit may be adjusted upward or
downward, but only with the approval of DOE..

6. The Bank shall post collateral, acceptable under Treasury Department Circular No. 176,
with the Federal Reserve Bank in an amount equal to the net balances in all of the accounts
included in this Agreement (including the non-interest-bearing time deposlt account), less
the Department of Treasury - approved deposit insurance.

7. This Agreement, with all its provision and covenants, shall be in effect for a term of one
year, beginning on the first day of October, 2000 and extending through the thirtieth day of .
September, 2001, or through the option pericds should DOE exercise the options to extend
the agreement further in accordance with the provision of 7.a below. The exercise of any
or all of the option periods is the unilateral right of the DOE.

a. DOE may extend the term of this Agreement for three years, with three one year
options by written notice to the Recipient and the Bank provided that DOE shall give
the Recipient and Bank a preliminary written notice of its intent at least 90 days
before this Agreement expires. The preliminary notice does not commit DOE to an
extension.

b. Ifthe DOE exercises this optiénj the extended agreement shall be considered to
include this option provision. ' .



¢. The duration of the Agreement, including the exercise of any oplions under this
covenant, shall not extend past September 30, 2006,

8. DOE, the Recipient, or the Bank may terminate this Agreement at any time within the
agreement period upon submitting written notification to the other parties 90 (ninety) days
prior to the desired termination date. The specific provisicns for operating the account
during this 80 (ninety) day period are contained in covenant {12).

8. DOE or the Recipient may terminate this Agreement at any time upon 30 days' written
notice to the Bank if DOE or the Recipient, or bath parties, find that the Bank has failed to
substantially perform its obligations under this Agreement or that the Bank is performing its
obligations in @ manner which precludes administering the program in an effectiveand . |
efficient manner or that precludes the effective utilization of the Government's cash
resources.

10. Notwithstanding the provision of Covenants (8) and (9), in the event the contract
(referenced in Recital (b) between the DOE and the Recipient is not renewed or is
terminated, this Agreement between DOE, the Recipient and the Bank shall automatically
be terminated upon the delivery of written notice to the Bank.

41. In the event of termination, the Bank agrees to retain the Recipient's special demand
deposit account for an additional 80-day period to clear outstanding payment items. (For
compensation by non-interest-bearing time deposit only.) '

Within 7 days of the expiration of the Agreement term, an analysis of the special demand
deposit account shall be made by DOE to determine whether an insufficient or excessive
balance was maintained in the time deposit account to compensate the Bank for services
-rendered up to the expiration date. ) '

a. lf the analysis indicates that the Bank has been insufficiently compensated for services )
rendered up to the expiration of the Agreement, the Recipient shall—

1. Maintain on deposit, during this $0-day period, sufficient Federal funds to reimburse -
the Bank for prior cumulative loss of earnings, and

2. Maintain on deposit in the time déposit account sufficient Federal funds to
compensate the Bank for services rendered.

b. f the analysis indicates that the Bank has been overcompensated for services renderéd
up to the expiration of the Agreement, DOE shall close out the time deposit account and
secure from the Bank a payment in an amount equal to the cumulative excess
compensation less compensation for estimated services to be rendered during the 80-_

day period. -

¢. If cumulative excess compensation is not sufficient to compensate the Bank for services
rendered during the 90-day period, adjustments shall be made to the time deposit
account to compensate the Bank for the difference between the cost of services
rendered during the 90-day period and the cumulative excess compensation.

This Agreement shall cantinue in effect for the 90-day additional period, with exception of the
following:

1. Term Agreement (Covenant 7) '

2. Termination of Agreerr{ent {Covenants 8 and 9)



All terms and conditions of the aforesaid bid submitted by the Bank that are not inconsistent with
this 90-day additional term shall remain in effect for this period.

12.  Any direction received by the Bank from DOE which alters any portion of the terms and
conditions of this agreement, including the amount of the time deposit agreed to herein,
shall not be valid unless signed by the Contracting Officer.

13. Contract Contents: In addition to this Schedule, the contract consists of:

-Schedule of Bank Processing Charges

-Calculation of Time Account Balance

-Requirement Summary, dated May 1, 2000. , .
-General Representations and Certifications: The representations and certifications
dated June 16, 2000, as signed and submitted by the Bank in response to the RFP
which resulted in the award of this contract are hereby incorporated by reference.

14. Reserved

15. Contract Modifications: This Contract contains the entire understanding between the
parties, and there are no understandings or representations not set forth or incorporated by
reference herein. No communication, written or oral, by other than a Fluor Contract
Representative or DOE Contracting Officer shali be effective to modify or otherwise affect
the provisions of the contract. ‘




HdsUyg.uy Ldowg Lous ayp \

11/28/00  16:38 509 353 714 VR R LB

IN WITNESS WHEREOF the paﬁie-s'ﬁ'éfétb have caused this agreement which consists of 27
pages including the documents incarporated by reference in covenant 13 to be executed as of the
day and year first above written. _

"7/ b4 f/ﬁma T By _GF Champlain
Date Signed ~ " Tfyped Name of Contracting Ofl icer)

(Signature of Contracting Officer)

WITNESS
i Fluor Hanlord, Ing¢.
(Typed Name of Witness) {Typed Name of Recipient)
' '. . - By/? E.W.Pepn
(Signature of Witness) {Name of Recipient’s Representative}
NOTE: In the case of & corporatian, %“ ﬂ{/@&w
Awitness Is not required. Type or ;
Print names under ali signatures _I' C?j/ature of/Refipient's Reprasentative)
. jce President
(Titie) ,
. P, 0. Box 1000, Richland, WA 93352
(Address)
| 9/.2/ / 2,
{Date Signed)
{Name of Witness) . .\ - (Name of Bank)
L US BANK
(Na "nl‘Ban?’/
(Signature of Witnass) ro = {S @ re of Bank Representative)

Note: Inthe case of a corporaﬁoﬁ ' " Vice Fresident, Relatfonship Manager
" Awitness Is notrequired. Typeor ~:il
Print namas under all signatures. o

(Tite) W. 428 Riverside Avenu=s
. Spokane, WA 93702
{Address) 1 —

D g ab,/am

{Date Signed)
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NOTE

Bank, if a corporation, shall cause the followlng Certificate to be executed under its carporate
seal, provided that the same officer shall not execute bath the Agreement and the Certificate.

CERTIFICATE
1, M. _Theresa Parry , certify that | am the Relationship Assisotfthe corporazib'n
named as Bank harein, that_Gail Helnselman , who signed this Agreement on
behalf of the Bank, was then of said corporation; and that sald

_VYice President =
Agreement was duly signed for and in behalf of sald corporation by authority of its governing body
and is within the scape of its corporate powers.

MWM

(Corporate Seal) (Signature) d ‘



Department of Energy

Richland Operations Office
P.0O. Box 550
Richland, Washington 99352

01-PRO-393

MAY 0 3 2001

Mr. R. D. Hanson, President
Fluor Hanford, Inc.
Richland, Washington 99352
Dear Mr. Hanson:
CONTRACT NO. DE-AC06-96RL13200 — CONTRACT MODIFICATION M128
Enclosed for your files is a fully executed original Contract Modification Number M128.

Should you have any questions, please contact me at {509) 376-7265, or Alan Hopko at

(509) 376-2031.

Sincerely,
QRIGINAL SIGNED BY:
Sally A. Sieracki
PRO:AEH Contracting Officer
Enclosure

bee:  PRO Off File
PRO Rdg File
CCC Rdg File
A. E. Hopko, PRO
Record Note: None
EAAlan\Mod M128\Executed Mod M128

RECEIVED
MAY 03 2001
DOE-RL/RLCC
Office > PRO PRO @
Surname > HOPKO /) — SIERACKIf—
Date > <[270 304 0/

{Please return to Rosie Garza 6-7

!
736 A7-80

TFED FEK 6-5378)

Document No. 27597




